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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works 
Contracting Group at the location, time, and date shown on the cover of these specifications 
for performing work on Pipeline Rehabilitation Y-1 (Project). 

2. DESCRIPTION OF WORK:  The Work involves furnishing all labor, materials, 
equipment, services, and other incidental works and appurtenances for the construction of the 
Project as described below: 

The project proposes to rehabilitate 41,846 LF (7.93 miles) of existing 8” and 10” sewer main 
and laterals, including rehabilitation or replacement of manholes, installation of new 
cleanouts, sewer laterals, and pipeline point repairs. Related work will include best 
management practices (BMP’s) for erosion control and storm drain inlet protection, curb 
ramps, roadway resurfacing and restoration of disturbed areas to their original condition. 

2.1. The Work shall be performed in accordance with: 

2.1.1. This Notice Inviting Bids. 

3. EQUAL OPPORTUNITY 

3.1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE in their entirety and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or disability 
in the solicitation, selection, hiring, or treatment of subcontractors, 
vendors, or suppliers. The Contractor shall provide equal opportunity 
for subcontractors to participate in subcontracting opportunities. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the contract and may result in contract 
termination, debarment, or other sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
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or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the 
City’s Equal Employment Opportunity Outreach Program, San Diego 
Municipal Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or 
applicant for employment on any basis prohibited by law.  Contractor 
shall provide equal opportunity in all employment practices.  Prime 
Contractor shall ensure their subcontractors comply with this program.  
Nothing in this section shall be interpreted to hold a prime contractor 
liable for any discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit 
a Work Force Report (Form BB05), within 10 Working Days after 
receipt by the Bidder of Contract forms to the City for approval as 
specified in the Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 
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1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and in 
all facilities at which the Contractor’s employees are assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or community 
organizations with a description of the employment action taken. 

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 
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13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and evaluation 
of all employees for promotional opportunities and encourages all 
employees to seek and prepare appropriately for such opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES.   

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 5.1% 

2. ELBE participation 10.2% 

3. Total mandatory participation 15.3% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Day of the Bid 
opening if the overall mandatory participation percentage is not met. 
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5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding requirements, 
pre-qualification process, and Equal Opportunity Contracting Program requirements 
and reporting procedures in the Public Works Contracting Group, Conference Room 
at 1010 Second Avenue, Suite 1400, San Diego, CA 92101, at 10:00 AM, 
on JUNE 18, 2013. 

5.2. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracting 
Group at (619) 533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to 
ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with Prism®, the City’s web-based contract compliance 
portal at: 

https://pro.prismcompliance.com/default.aspx 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$5,100,000. 

8. LOCATION OF WORK:  See the Location Map attached in Appendix D. 

9. CONTRACT TIME:  The Contract Time for completion of the Work shall be 
280 Working Days. 

10. CONTRACTOR'S LICENSE CLASSIFICATION:  In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as 
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

10.1. The City has determined the following licensing classifications for this contract: 

Option Classifications
1 CLASS A
2 CLASS C34
3 CLASS C42

10.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the 
listed options. 
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11. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details. 

12. WAGE RATES:  Prevailing wages are not applicable to this contract. 

13. INSURANCE REQUIREMENTS: 

13.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter. 

13.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

14. PREQUALIFICATION OF CONTRACTORS: 

14.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

14.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Department - Engineering 
& Capital Project, Prequalification Program, 1010 Second Avenue, Suite 1200, 
San Diego, CA 92101.  For additional information or the answer to questions about 
the prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov. 

15. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 
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Title Edition Document 
Number 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

16. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

17. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

18. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

19. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

20. AWARD PROCESS: 

20.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

20.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

20.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

21. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
WHITEBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

22. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 
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23. QUESTIONS: 

23.1. The Director (or designee), of the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids submitted 
to the City for the acquisition, construction and completion of any public 
improvement except when otherwise set forth in these documents.  All questions 
related to this procurement action shall be addressed to the Public Works 
Contracting Group, Attention Contract Specialist, 1010 Second Avenue, Suite 1400, 
San Diego, California, 92101, and Telephone No. (619) 533-3450. 

23.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
answered.   

23.3. Interpretations or clarifications considered necessary by the City in response to such 
questions will be issued by Addenda which will be uploaded to the City’s online 
bidding service. 

23.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

24. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

25. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

26. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

26.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

26.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 
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26.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

26.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

27. BIDDERS' GUARANTEE OF GOOD FAITH (BID SECURITY): 

27.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

27.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract and 
give required final bonds, the money represented by a cashier's or certified check shall 
remain the property of the City, and if the Bidder shall fail to execute this contract, the 
Surety agrees that it will pay to the City damages which the City may suffer by 
reason of such failure, not exceeding the sum of 10% of the amount of the Bid. 

27.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

28. AWARD OF CONTRACT OR REJECTION OF BIDS: 

28.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

28.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of prices” or 
Proposal form).  Incomplete price schedules will be rejected as being non-responsive. 

28.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

28.4. Bidders will not be released on account of their errors of judgment.  Bidders may 
be released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care 
was observed in the preparation of the Bid. 

28.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
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accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.” 

28.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

28.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

28.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

29. BID RESULTS: 

29.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page: http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

29.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

30. THE CONTRACT: 

30.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

30.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be 
liable hereunder. 

30.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

30.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
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and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

30.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

31. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

32. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

32.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

32.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

32.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

32.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

32.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

32.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

32.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

33. PRE-AWARD ACTIVITIES: 

33.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 
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33.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

34. PHASED FUNDING: 

34.1. For phased funded contracts, the City typically secures enough funds for the first 90 
days of the contract prior to award. Within 10 Working Days after Bid opening date 
the Apparent Low Bidder must contact the Project Manager to discuss fund 
availability and the duration of the first phase and submit the Pre-Award Schedule to 
the City for approval and preparation of the first Phased Funding Schedule 
Agreement.   

34.2. The Apparent Low Bidder will be required to provide a Pre-award Schedule in 
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT 
OF THE WORK” and 9-3, “PAYMENT” prior to award of Contract. 

34.3. If the Bid submitted by the Apparent Low Bidder is rejected by the City for any 
reason, then within 5 Working Days after receiving notice, the next Apparent Low 
Bidder must provide the Pre-Award Schedule.  This process will continue until the 
City has selected the Apparent Low Bidder or have decided to reject all Bids. 

34.4. The first Phased Funding Schedule Agreement must show the fund availability for 
the first phase.  Within 22 Working Days from the date of the Bid Opening or notice 
to the next Apparent Low Bidder (whichever occurs last) and once a Pre-Award 
Schedule is accepted by the City, the City will present the first Phased Funding 
Schedule Agreement to you when you are selected as the Apparent Low Bidder as 
defined in the City’s Municipal Code, §22.3003. 

34.5. At the City’s request, you must meet with the City’s project manager before 
execution of the first Phased Funding Schedule Agreement to discuss his or her 
comments and requests for revision to the Pre-Award Schedule.   

34.6. Your failure to perform the following may result in the Bid being rejected as non-
responsive: 

1. meet with the City’s project manager, if requested to do so, to discuss and 
respond to the City’s comments regarding the Pre-Award Schedule, 

2. revise the Pre-Award Schedule as requested by the City within the specified 22 
Working Days timeframe, or 

3. execute the first Phased Funding Schedule Agreement within a day after 
receipt. 

35. REQUIRED DOCUMENT SCHEDULE: 

35.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 
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35.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  WITHIN 15 WORKING DAYS 
PRIOR TO BID OPENING 

ALL BIDDERS Proposed Substitution.  See section 4-1.6. 

9.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

10.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 

11.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

12.  WITHIN 5 WORKING DAYS OF 
BID OPENING. 

3 APPARENT 
LOW BIDDERS 

Contractor’s Experience and Past Project 
Documentation.  See Section 500. 

13.  WITHIN 5 WORKING DAYS OF 
BID OPENING. 

3 APPARENT 
LOW BIDDERS 

Manufacturer Certification per Section 
500-1.1.2.1  

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Phased Funding Schedule Agreement 
(when required)  
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Pre-Award Schedule (Phased Funded 
Contracts Only) 

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 
 Joint Venture License 

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

20.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

21.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

22.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

23.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

24.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  

 



CONTRACT FORMS 
AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and Southwest Pipeline & Trenchless Corp, herein called 
"Contractor" for construction of Pipeline Rehabilitation Y-1; Bid No.K-13-1098-DBB-3; in the 
amount of Three Million Thirty-One Thousand One Hundred Sixteen Dollars and 
15/100($3,031,116.15), which is comprised of the Base Bid only. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) Phase Funding Schedule Agreement. 

(e) That certain documents entitled Pipeline Rehabilitation Y-1 on file in the office of 
the Public Works Department as Document No. B-13094, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Pipeline Rehabilitation Y-1, Bid Number K-13-1098-DBB-3, San Diego, 
California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. TIns contract is effective as of the date that the Mayor or designee signs the agreement. 

Contract Forms (Rev. July 2012) 
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CONTRACT FORMS (continued) 

AGREEMENT 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code authorizing such execution. 

THE CITY OF SAN DIEGO 

Date: ____ -I--7"'--=--'----"-"-=~ ___ _ 

JUSTIN P. DUCHAINEAU 
PRESIDENTITRiASURERlRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title: _____________ _ 

APPROVED AS TO FORM AND LEGALITY 

Jan,Z-, 
BY __ ~ __ ~L-~~ __ ~ __________ __ 

uty City Attorney 

Date:-I'-tf;-+--/2..--q<-f;~4--

City of San Diego License No.: 13Z00~OOb t la 
7?3~' -z, 

State Contractor's License No.: 

Contract Forms (Rev. July 2012) 
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CONTRACT ATTACHMENT 

Triplicate Execution 
Bond Number: 024048921 
Premium: $24,592.00 

PERFORMANCE BOND AND LABOR AND l\tIATERIALMEN'S BOND 

fAITHFUL PERFORMANCE BOND ~D LABOR ANDM ATERIALMEN'S BOND: 

Southwest Pipeline and Trenchless Corp. . . ' . . . 
--fiptlin~:R-ebIl:biUtation~\:""'t . . 1 U corporation) as pnnclpal, nnd 

. Liberty Mutuallns':!E.~ce Come!ln~ " •... ~. __ .w_.=_._~, a corporation authorized 10 do 
business in State of California, as Surety. bereby obligate themselves, their successors and 

jointly and severally, to The City of San Diego a municipal corporation in the l}um of 
Three MUUofl Thirn::,QI(! Thousand Ope Hundrc$fSixteen Dollars and 15/100($3,031.n6.15·t~ 
for the faithful perfol1nance of the annexed contract, and in the sum of Three Million Tbi .. t~~Q~ 
Thousand QlcHundred ~bteen O!;!llnrs and 15/10()($3.0.31)t HS,151, for the benefit of laborers 
and matetialmen designated below. 

Conditions: 

If the Principal shall faithfully the uttn~%ed contract Pipeline J~cbabilitation I~l. 
Bid Number K~&J~1098wDBBw~, San Diego, California then the obligation herein with respect to a 
faithful perf0fl11anCe sllaH be void; othenvise it shalll'elTluin in full force. 

U the Principal shall promptly pay ail persons, firms and corporations furnishing mate:rhds 
or perfornllng la.bor in the ex.ecutlon of this contract) and shall pay all amounts due under 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
matedalmen shall be void; otherwise it shall remain in full force. 

The obligation herein with re."pect to laborers m1d materi~llmen shall intire (0 bene!1t of ail 
persons, firms and corporations entitled to file claims under the provisions of Chapter :3 of Division 5 
of 'f1.t1e I of the Government Code of the State of California or under the provisions of Section 3082 
et seq. !l10 Civil Code of the State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligat.10l1 on tIus bond, and the Surety hereby waives 
notice of same. 

Contract AUaclunents (Rev. July 2012) 
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CONTRACT ATTACH1\1ENT (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

Surety shall pay reasonable attorney's 

bond. 

August 5, 2013 

Approved ail to Foml and Legality 

Approved: 

should suit be brought to cl1fon::¢ provisions of this 

Printed Name for Principal 

Liberty Mutual Insurance Company 

Local Address of Surety 

Glendale, CA 91203 

18, DIrector, Department of Public Works-""' LOCfll Address (City, Stale) of Surety 

818/956-4250 

Loon.! Telephone No. 

Prem:.ium 24,952.00 

Bcmd 024048921 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of Los Angeles 

) ss 

) 

AUG - 5 2013 On __________________ __ before me, Lisa L. Thornton, Notary Public , personally 

appeared Noemi Quiroz , who proved to me on the basis of satisfactory evidence 

to be the person{£} whose name{£} isfa.Fe subscribed to the within instrument and 

acknowledged to me that fl.efsheMey executed the same in fH.sfher;4ReH: authorized 

capacityfte.sj, and that by fH.sfher;4ReH: signature{£} on the instrument the person{£}, or the 

entity upon behalf of which the person{£} acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws ofthe State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 

f'~Y~~r;1" LISA L. THORNTON 
Commission it 1940213 . 

;{ ::( Notary Public - California ~ z, ~ 

z Los Angeles County ~ 

~ MX Comm. Expires Jun 10, 2015 t 



This Power of Atlorney limits the acts of those named herein. and they have no authority to bind the Company except in the manner and to the oxtent herein stated. Not 
valid for mortgage. noto. loan. letler of credit. bank deposit, currency rato. Interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 
610·832·8240 between 9:00 am and 4:30 pm EST on any business day. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: Thai American Fire & Casually Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws 
of the State of New Hampshire. that Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts. and West American Insurance 
Company Is a corporation duly organiz.ed u.nder the laws of the State of Indiana (herein collectively called the ·Companles"). pursuanlto and by authority herein set forth. does hereby 
name. constitute and appoint, Noeml QUiroz 
olthe city of Los Ange~le~s=~.::'::s7:ta:;':te:":o7"f -""CA7\"'--:;:its:-:tru-::-::'"e':':an:":;d:7la=wfLu:;-1 a:7.tt':':om=e=Y-:::·in:-:·t::':ac7t.':':'w:::;ith:-:f:':;ulI:-:p=ow':':'e=r=an:":;d=a':'::ut:;:"hO:":;ri':"':ty7h':"ere:-;b=y=co-=n";:fe':':rre':"d;";to':"s'7lg=n-, e-x-ec=ut;:'e-an--:d;""a-'ckn"--ow'7le--:d=ge--:th::-e 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: City of San Diego 

Surety Bond Number: 024048921 Bond Amount: See Bond Fonn 

IN WITNESS WHEREOF. this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affIXed 
thereto this ~ day of December. 2012. 

STATE OF WASHINGTON ss 
COUNTY OF KING 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West American Insurance Company 

.. &;;:~e;;._ -
By: ____ ~~~~~~~~---~~~~~----_ 

Gregory W. Davenport. Assistant Secretary 

On this ~ day of December, 2012, before me personally appeared Gregory W. Davenport. who acknowledged himself to be the Assistant Secretary of American Fire and Casualty 
Company. Liberty Mutual Insurance Company. The Ohio Casualty Company. and West American Insurance Company. and that he. as such, being authorized so to do. execute the 
foregoing Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF. I have hereunto subscribed my name and affixed my notarial seal at Seattle. Washington. on the day and year first above written. 
~,~\",~"~I~;tfltl 

/ t.~i;cl·. 
i ISO 
'- I NOTARY, e 
hl vP\lDLIC!'>i~S 
,"" .... <!:If?i 
~:.?';'~({.~.:J<",~ .I 

~/IIPP WA$~~""'';; 
'1HII""lm\"~" 

~et.le0--
BY:----~K~D~R~i~~~~~~o~ta~~~p~u~b~IiC-,N~o~la-~-=p~ub7.Ii-O---

This Power of Attorney Is made and executed pursuant to and by authority of the following By.faws and Authorizations of American Fire and Casualty Company. The Ohio casualty 
Insurance Company. Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now In full force and effect reading as follows: 

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for thai purpose In writing by the Chairman orthe President, and 
subject to such limitation as the Chairman or the President may prescribe. shall appoint such attomeys·ln·fact. as may be necessary to aclln behalf of the Corporation to make. execute. 
seal. acknowledge and deliver as surety any and all undertakings. bonds. recognizances and other surety obligations. Such attorneys·ln·fac~ subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. 
When so executed. such Instruments shall be as binding as if Signed by the President and <)ttested to by the Secretary. Any power or authority granted to any representative or attorney· 
In·fact under the provisions of this article may be revoked at any time by the Board. the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose In writing by the chairman or the 
president, and subject to such limitations as the chairman or the president may prescribe. shall appoint such attomeys·ln·fact. as may be necassary to act In behalf of the Company to 
make. execute. seal. acknowledge and deliver as surety any and all undertakings. bonds. recognizances and other surety obligations. Such attomeys·ln-fact subject to the limitations set 
forth In their respective powers of attorney. shall have full power to bind the Company by their signature and execution of any such Instruments and to attach thereto the seal of the 
Company. When so executed such Instruments shall be as binding as If signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuanl to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such 
attomeys·ln·fact as may be necessary to act on behalf of the Company to make. execute, seal. acknowledge and deliver as surety any and all undertakings. bonds, recognizances and 
other surety obligations. 

Authorization - By unanimous consent of the Company's Board of Directors. the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of 
the Company. wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds. shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, David M. Carey. the undersigned, Assistant Secretary. of American Fire and Casualty Company, The Ohio Casualty Insurance Company. Liberty Mutual Insurance Company. and 
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing Is a full. true and correct copy of the Power of Attomey executed by said 
Companies. Is In full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this ~ day of August .~. 

Br- $d~ 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: ______ -=-P-=.Iip"-'e=h=·n=e~R=e=h:..::;a=b..::.:il=it=a=ti=Ol:.:.l..;:y:.....-=1 ___________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, andthat; 

has in place a drug-f1 ee workplace program that co plies with said policy. I further certify that each 
subcontract agreem t for this project contai s language wmeh-i icates the subcontractor's 
agreement to abide by e provisions ofsubdi . lOns a) through c) of the polic s outlined. 

JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 

SOUTHWEST PIPELINE AND 
Title __ -=-____ T_R_E_N_CH_L_E_SS_CO_RP._' _______ _ 

Drug Free Workplace (Rev. July 2012) 
Pipeline Rehabilitation Y-1 

241 Page 



CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

PROJECT TITLE: ______ ~P..:Jipt:..:e~ho.::·n'_=e'_"R~e::.:h=.:;a""'b"""il:.:..:it=a=ti""'o=.:.ll__"y'_-~1 ___________ _ 

I hereby certify that I am familiar with the requirements of San Diego-City':G,9.V\lcil Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the .WHIIEB0.0K, S,.ectfon 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

SOUTHWEST PIPELINE AND 
___ ---:TR:,:...ENCHLESS CORP. 

i\. 

:1" . Tifle 

JUSTIN P. DUCHAINEAU 
PRESIDENTfTREASURERJRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

----------------------------

ADA Compliance Certification (Rev. July 2012) 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

PROJECT TITLE: ______ =P~ip'"'_'e=l~in:..:e_=R~e=h=a=b=il""it=a.:.:ti"'"on::.....:Y'"_-=1 ___________ _ 

I des~Ftl'a'ttJrA~perjury that I am authorized to make this certification on behalf of 
TRENCHLES$ CORP. , as Contractor, that I am familiar 

with the requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor 
Standards as outlined in th~ WHITEBOOK,.Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contr~ctor has complied, with those requirements. 

"'l)(~ 
Dated this _--'--' __ -1 

Title _____________________ _ 

Pledge of Compliance Certification (Rev. July 2012) 
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PHASED FUNDING SCHEDULE AGREEMENT 

BID NUMBER: K-13-1098-DBB-3 

CONTRACT OR TASK TITLE: PIPELINE REHABILITATION Y-l 

CONTRACTOR:_----"S"-"O"-'U"'-'T=H=W..:....:..;::E=S~T'_"P"""IP=E=L=IN'_'_E=j -=&=---=T=R=E.:..;Nc.;::C=H=L=E=S=S,-,C:::;...O=RP==-,,-, ______ _ 

Funding Phase Description Phase Phase Not-to-
Phase Start Finish Exceed 

Amount 

Project mobilization, site 
1 preparation, point repairs, pipe and NTP 08/15/2014 $2,576,448.00 

lateral rehabilitation and 
appurtenances 

Lateral rehabilitation, curb ramps, 
2 surface restorations 08/1612014 Project $454,668.15 

Completion 

Total $3,031,116.15 

Notes: 

(1) 
(2) The total of all funding phases shall be equa 

SCHEDULE 1 - PRICES. 
(3) This PHASE FUNDING SCHEDULE AG EEMENT will be incor orated into the CONTRACT 

and shall only be revised by a written mod fication to the CONTR 

OWNER: CITY OF SAN DIEGO 

~-By: 
Project Manager & 

Date: 

E&CP I Public Works Department 

{JI«o fl~ Date: 

SOUTHWEST PIPELINE A D 
TRENCH LESS CORP. ~f (Z/ I J 

- END OF PHASE FUNDING SCHEDULE -
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  ,  , the undersigned 
entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

 Pipeline Rehabilitation Y-1  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-13-1098-DBB-3; SAP No. 
(WBS/IO/CC) B-13094; and WHEREAS, the specification of said contract requires the Contractor to 
affirm that "all brush, trash, debris, and surplus materials resulting from this project have been 
disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this    DAY OF    ,  , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared 
      known to me to be the       
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged 
to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 30% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award.   

2. The self performance percentage requirement will be waived for contracts when 
a “B” License is required or allowed. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on a City form 
when provided by the City.   

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-2.1 Moratoriums.  To the City Supplement, ADD the following: 

Do not work in the areas where there is currently a moratorium issued by the City. 
The areas subject to moratorium are listed here: 

a) Work within one block near shopping establishments on Torrey Pines Rd and 
Pearl Street in La Jolla from Thanksgiving Day to New Years Day. 

b) Work on and West of La Jolla Blvd from Memorial Day to Labor Day. 

c) Unpaved areas during bird breeding season (Feb 01 thru Sept 15) 
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SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 
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3. There must be no endorsement or modification limiting the scope of coverage for 
either “insured vs. insured” claims or contractual liability. You must maintain the 
same or equivalent insurance for at least 10 years following completion of the Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be in 
liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or later 
version or equivalent form providing coverage at least as broad in the amount of 
$1,000,000 combined single limit per accident, covering bodily injury and 
property damage for owned, non-owned, and hired automobiles (“Any Auto”). 

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance. 

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out of 
cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such insurance 
provided by Subcontractor instead of you must be approved separately in writing 
by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify that 
all activities for which the Contractors Pollution Liability Insurance will provide 
coverage will be performed exclusively by the Subcontractor providing the 
insurance. The deductible must not exceed $25,000 per claim.  

4. Contractual liability must include coverage of tort liability of another party to pay 
for bodily injury or property damage to a third person or organization. There 
must be no endorsement or modification of the coverage limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. 

5. Occurrence based policies must be procured before the Work commences and must 
be maintained for the Contract Time. Claims Made policies must be procured 
before the Work commences, must be maintained for the Contract Time, and must 
include a 12 month extended Claims Discovery Period applicable to this contract 
or the existing policy or policies must continue to be maintained for 12 months 
after the completion of the Work without advancing the retroactive date.  
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6. Except as provided for under California law, the policy or policies must provide 
that the City is entitled to 30 days prior written notice (10 days for cancellation 
due to non-payment of premium) of cancellation or non-renewal of the policy or 
policies. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 
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7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work must reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit must be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of automobiles 
owned, leased, hired or borrowed by you or on your behalf. This endorsement is 
limited to the obligations permitted by California Insurance Code §11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements. 

7-3.5.3.1 Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, or 
used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code. 

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code §11580.04. 
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7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it. 

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 
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3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 

7-10.2.2 ENGINEERED Traffic Control Plans Provided by the Contractor.  To the City 
Supplement, ADD the following: 

Engineered “D” size TCP are required for the following areas: 

1. La Jolla Boulevard between Pearl St. and Marine St. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

7-16.2.2 Weekly Updates Recipients.  Submit a weekly correspondence with updates, traffic 
control issues and locations, lane closures, and any other pertinent information (with 
additional contact names given during award process) to the following recipients: 

Wendy Gamboa, Senior Engineer, WGamboa@sandiego.gov 

Francis Marquez, Project Engineer, FMarquez@sandiego.gov 

Resident Engineer, To be Determined 

7-17  NEWSLETTER.  To the City Supplement, ADD the following: 

You must provide the information for work in the La Jolla Community. 
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SECTION 8 - FACILITIES FOR AGENCY PERSONNEL 

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not subject 
to the provisions of The WHITEBOOK for Compensation Adjustments for Price 
Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  RPMS shall be used on 
this contract. 

SECTION 209 – STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS 

209-6.4 Induction Cobra Head Luminaire.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE NEW SECTION 

NUMBER 

209-6.4.7 Luminaire Identification 209-6.4.8 

209-6.4.8 Photometric Documentation 209-6.4.9 

209-6.4.9 Quality Assurance 209-6.4.10 

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal.  
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SECTION 302 – ROADWAY SURFACING 

302-3 Preparatory Repair Work.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

302-3 Preparatory Repair Work. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., tree 
trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed spray, 
weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump removal, 
miscellaneous asphalt patching, removal of raised pavement markers, removal of 
pavement markings, etc. 

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare subgrade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
others, of compacted asphalt concrete pavement over compacted native material 
as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is exposed, 
the material shall be compacted to 95% relative compaction to a depth 10” below 
the finished grade (dig out). Compaction tests shall be made to ensure 
compliance with the specifications. The Engineer will determine when and where 
the test will occur. The City will pay for the soils testing required by the 
Engineer, which meets the required compaction. The Contractor shall reimburse 
the City for the cost of retesting failing compaction tests.  If additional base 
material is required, the Contractor shall use Crushed Aggregate Base in 
accordance with 200-2.2, “Crushed Aggregate Base.” 

5. Recycled base material shall conform to Crushed Miscellaneous Base Material in 
accordance with 200-2.4, “Class 2 Aggregate Base.”   

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature is 
below 50 °F or during unsuitable weather. 



 

SSP (Rev. July 2012) 39 | Page 
Pipeline Rehabilitation Y-1 

9. Following the asphalt placement, the Contractor shall roll the entire area of new 
asphalt in both directions at least twice.  The finished patch shall be level and 
smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Crushed Aggregate Base in accordance with 200-2.2, “Crush Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous Base 
Material in accordance with 200-2.4, “Crushed Miscellaneous Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a minimum 
of the machine drum width) and when approved by the Engineer.  

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut cleanly 
with a saw.  The areas shall be cleaned and tack coated in accordance with 
302-5.4, “Tack Coat” before replacing the asphalt.  The areas for scheduled 
repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and other 
low spots in the pavement that are deeper than ½” per 302-5.6.2, “Density and 
Smoothness.”  These areas are generally smaller and more isolated than those 
areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before proceeding 
with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting or 
milling, to expose firm and unyielding pavement; prepare subgrade (as needed); 
and install compacted asphalt concrete pavement over compacted native material 
as directed by the Engineer. 
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6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-5.4, 
“Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in both 
directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are given 
only for the Contractor’s aid in planning the Work and preparing Bids. The 
Engineer will designate the limits to be removed and these designated areas shall 
be considered to take precedent over the area shown in an Appendix to the 
Contract Documents. The quantities shown in the appendices are based on a 
street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of over 
excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6. Payment for miscellaneous asphalt patching shall be included in the Contract unit 
price for slurry and no additional payment shall be made therefore.  

302-5.1.1 Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 
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SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER 

TITLE NEW SECTION 
NUMBER

306-1.8 House Connection Sewer 
(Laterals) and Cleanouts 306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private 
Replumbing 306-1.9.2 

306-1.7.2.1 location 306-1.9.2-1 

306-1.7.2.2 Permits 306-1.9.2-2 

306-1.7.2.3 Submittals 306-1.9.2-3 

306-1.7.2.4 Trenchless Construction 306-1.9.2-4 

306-1.7.2.5 Payment 306-1.9.2-5 

306-1.7.3.6 Private Pump Installation 306-1.9.2-6 

306-1.7.3.7 Payment 306-1.9.2-7 

306-1.6 Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 500 – PIPELINE 

500-1.1.2.1 Initial Submittals.  To the City Supplement, ADD the following: 

Within 5 Working Days of the Bid Opening date, the three apparent low bidders shall 
submit the following: 

 Contractor’s Experience and Past Project Documentation 
 Manufacturer Certification 
 Authorized Installer Certification 

500-1.1.5 Video Inspection.  To the City Supplement, after the last paragraph, ADD the 
following: 

During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the pipe rehabilitation 
bid item. 
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500-1.1.1 GENERAL.  To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be ONLY selected from those listed in the City’s 
approved material list. 

500-1.1.9  Measurement and Payment. Third Paragraph, DELETE in its entirety. 

500-1.2.4  Sewer Bypassing and Dewatering.  DELETE in its entirety and SUBSTITUTE with 
the following: 

When required by the Contract Documents, the Contractor shall bypass the sewer 
flow around the Work and dewater the Site in conformance with 704, “SEWAGE 
SPILL PREVENTION” and 705-2.1, “General”  

500-1.6 SERVICE LATERALS.  To the City Supplement, DELETE in its Entirety and 
SUBSTITUTE with the following: 

ADD: 

500-1.6 SERVICE LATERAL REHABILITATION. 

500-1.6.1 General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application. The tube is vacuum impregnated with the resin. 
Access to an upstream end of the service lateral is made by excavation in the 
public right of way. Installation of the resin-impregnated tube into the service 
lateral may be performed either by Type A inversion in accordance with ASTM 
F1216 or by Type B pull-in in accordance with ASTM F 1743, and may be 
performed from either the mainline or the excavated end of the lateral. 

b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create a 
water tight seal at the main and the liner interface.  Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device.  A 
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area Subject to 
Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled Way” shall be 
installed at the access point and properly backfilled. 

c) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface.  

d) If there is a SLC in place, then the cured-in-place lateral liner shall have a minimum 
overlap of 2” over the previously installed SLC sewer main lateral connection. 
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500-1.6.2 Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt, the 
longitudinal and circumferential joints are made up by seal bonding. The tube 
shall be capable of conforming to bends, off-set joints, bells, and disfigured pipe 
sections. The resin and catalyst system as designed for the specific application 
shall meet the chemical resistance requirements of 210-2.3.3, “Chemical 
Resistance Test (Pickle Jar Test).” 

b) The composite of the materials above shall, upon installation inside the host pipe, 
shall exceed the minimum test standards specified in Table 500-1.4.2 (A). 

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a) The Property Owner of the lateral being rehabilitated shall be informed, and the 
flow stopped, for the period of reconstruction work.  

b) The Contractor shall excavate an access pit at the appropriate upstream point on 
the service lateral in accordance with the reconstruction length determined by the 
Engineer. 

c) The Contractor shall always clean and color video the lateral line immediately 
prior to reconstruction and determine the structural condition of the pipeline. 
Roots, debris, and protruding service connections shall be removed prior to 
rehabilitation.  

d) The tube shall be inspected for torn or frayed sections. The tube in good 
condition shall then be vacuum impregnated with the thermoset resin.  

e) No open pans or uncontrolled open-air pouring of resin shall be allowed during 
tube saturation.  Resin shall be contained within the inflation bladder during 
vacuum impregnation and insertion. The Contractor shall ensure that no public 
property is exposed to contamination by liquid resin compounds or components.  

f) The saturated tube along with the inflation bladder shall be inserted into the 
installation equipment and the end closed. The entire installation equipment shall 
be placed in the pipe access pit and aligned with the exposed end of the pipe.  

g) The resin and tube shall be completely protected during the placement. The resin 
shall not be contaminated or diluted by exposure to dirt, debris, or water during 
the placement.  

h) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the lateral 
section to be lined. The tube is held tightly in place against the wall of the host 
pipe by the pressure until the cure is complete.  

i) When the curing process is complete, the pressure is released and the inflation 
bladder reverted back into the installation equipment and removed from the pit.  



 

SSP (Rev. July 2012) 44 | Page 
Pipeline Rehabilitation Y-1 

j) No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical resistance 
properties shall be left in the host pipe. Any materials used in the installation 
other than the cured tube or resin composite shall be removed.  

k) Any cured tube or resin composite pipe left protruding from the service connection 
shall be trimmed back using a hydraulic-powered robotic cutting device 
specifically designed for cutting cured-in-place pipe made from these materials. 

l) A second color video inspection shall be performed to verify the proper cure of the 
material, the proper trim of service connection, and the integrity of the seamless 
pipe. 

m) The bypass pumping system shall be removed and the sewer flows restored to 
normal flow conditions. The service lateral pipes shall be coupled together.  The 
excavation shall be properly backfilled. The property owner of the service 
connection shall be informed when the Work is complete.  

500-1.6.4    Deviations.  If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by  the Engineer. 

500-1.6.5 Acceptance.  Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer. The Engineer shall review the documentation and the 
Site to determine if the Work is complete and the work may be accepted.  

500-1.6.6 Payment. 

a) Payment for the Work covered under 500-1.6, “Service Laterals Rehabilitation” 
shall be made per each lateral.  

b) The payment for determination of the location and the installation of a sewer 
cleanout at the access point and televising of the service laterals shall be included 
in the payment for lateral rehabilitation.  

c) Payment for point repairs shall be included in the bid price for point repairs and 
paid for in accordance with 500-1.1.9, “Measurement and Payment” and 500-
1.2.7, “Payment.” 

500-4 SERVICE LATERAL CONNECTION SEALING.  DELETE in its entirety and 
SUBSTITUTE with the following: 

500-4 SERVICE LATERAL CONNECTION (SLC) SEALING. 

500-4.1 General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without excavation, by 
the installation of a resin-impregnated, flexible, felt tube or fiberglass tube 
installed into the existing service lateral. The tube shall form a “tee” section with 
a full lap inside the main pipe and shall extend continuously from the sewer main 
into the lateral for a minimum of 4”. SLC may be a combination of “tees” or 
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“wyes” of varying angle. The resin shall be cured to form the tube into a hard 
impermeable pipe-within-a-pipe. When cured, the SLC shall seal the connection 
of the lateral to the mainline in a continuous tight-fitting, watertight pipe-within-
a-pipe to eliminate any visible leakage between the lateral and mainline and shall 
provide a leak-proof seal designed for a minimum 50-year life to prevent root 
intrusion, infiltration, and exfiltration between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit a 
detailed operational plan for the proposed cleaning of all roots inside the pipe and 
around the service connection for the Engineer’s approval.  After cleaning, the 
Contractor shall proceed with lining of the pipe and reinstating all live service 
connections.  The service connection openings shall conform to the shape and the 
size of the inside diameter of the existing service connection.  Contractor shall 
use a wire brush or other methods and equipment as recommended by other 
lining system providers, or other approved means and methods to provide a 
smooth opening for connecting the lateral to the newly lined pipeline. 

3. The Contractor shall trim all protruding laterals which interfere with the lining 
installation, as flush with the pipe interior as practicable. 

500-4.2 Reference Specification.  This specification references ASTM test methods which 
are made a part hereof by such reference and shall be the latest edition and revision 
thereof and shall meet the chemical resistance requirements of section 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test).” 

500-4.3 General Corrosion Requirements.   

a) The finished SLC product shall be fabricated from materials which when cured 
shall be chemically resistant to withstand internal exposure to domestic sewage 
and shall meet the chemical resistance requirements of 210-2.3.3, “Chemical 
Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials utilized in 
the main sewer line. 

500-4.4 SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference of 
the conduit specified by the City.  Allowance shall be made for circumferential 
stretching during insertion. 

b) The SLC connection shall extend minimum 4” from the mainline into the lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or vinyl 
ester resin, and catalyst system compatible with the SLC process that provides 
cured physical strengths specified herein. 

500-4.5 Physical Properties. 

a) The cured SLC shall conform to the minimum structural standards as listed in 
Table 500-1.4.2 (A). 
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b) No cured-in-place pipe rehabilitation technology shall be allowed that requires 
bonding to the existing pipe for any part of its structural strength.  

c) Design methods are to be derived for various loading parameters and modes of 
failure.  Equations shall be modified to include deformation in the shape of an 
oval as a design parameter.  The design method shall be submitted to the 
Engineer for approval prior to the Pre-construction Meeting. 

500-4.6 Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line.  

b) Inspection of pipelines shall be performed by experienced personnel trained in 
locating breaks and obstacles by closed circuit television.  The interior of the 
pipeline shall be carefully inspected to determine the location of any conditions 
which may prevent proper installation of the SLC into the pipelines, and it shall 
be noted so that these conditions can be corrected.  A color video and suitable log 
shall be kept for later reference by the City. 

c) The Contractor, when required, shall provide for the flow of sewage around the 
section or sections of mainline pipe where the service lateral designated for SLC 
is located.  The bypass shall be made by plugging the line at an existing upstream 
manhole and pumping the flow into a downstream manhole or adjacent system.  
The pump and bypass lines shall be of adequate capacity and size to handle the 
flow without service interruption.  The bypass systems shall be approved in 
advance by the City. 

d) The service lateral shall be inactive during the time of installation.   

e) The Contractor shall clear the line of obstructions that prevent the insertion of the 
SLC material.  If inspection reveals an obstruction that cannot be removed by 
conventional sewer cleaning equipment, the Contractor shall make an external 
point repair excavation to uncover and remove the obstruction.  The Contractor 
shall inform the Engineer prior to the commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the mainline 
rehabilitated pipe shall be maximized to obtain the best possible connection. 

g) The transition from the mainline pipe to the service lateral shall be smooth and 
continuous to provide adequate support for the SLC during installation and cure. 

500-4.7 SLC Installation.  

a) The resin impregnated tube shall be loaded inside a pressure apparatus.  The 
pressure apparatus, attached to a robotic device, shall be positioned in the 
mainline pipe at the service connection.  The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening.  Air pressure, supplied to the pressure apparatus through an 
air hose, shall be used to invert the resin impregnated SLC into the lateral pipe.  
The inversion pressure shall be adjusted to fully invert the SLC into the lateral 
pipe and hold the tube tight to the pipe wall.  Care shall be taken during the 
curing process not to over-stress the tube. 
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b) The pressure apparatus shall include a bladder which shall inflate in the mainline 
pipe, effectively seating the SLC repair against the service connection. 

c) After inversion or pull in is completed, recommended pressure is maintained on 
the impregnated tube for the duration of the curing process. Curing method shall 
be compatible with the resin selected. An ultraviolet (UV) light cured, heat cured 
or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been exposed 
to the UV light, heat source or held in place for the time period specified by the 
manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in the 
pressure apparatus.  Cool-down may be accomplished by the introduction of cool 
air into the pressure apparatus.  Care shall be taken to maintain proper pressure 
throughout the cure and cool-down period.  

f) The finished SLC shall be free of dry spots, lifts and delamination.  The lateral 
SLC shall not inhibit the closed circuit television post video inspection of the 
mainline or service lateral pipes.  Frayed ends of the SLC repair shall be removed 
prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor’s expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor. 

h) After the Work is completed, the Contractor shall provide the City with a video 
disc showing the completed work including the restored conditions. 

500-4.8 Clean–Up.  Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

500-4.9 Payment.  Payment for SLC sealing systems shall be made at the Contract Unit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and post- 
construction CCTV inspection, bypassing if required, and testing, unless otherwise 
specified in the Special Provisions. 

SECTION 705 – WATER DISCHARGES 

705-2.6.3 Community Health and Safety Plan.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety 
Plan.” 

705-2.6.1 General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 
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SECTION 707 – RESOURCE DISCOVERIES 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared a Notice of Exemption 
for Pipeline Rehabilitation Y-1, Project number WBS #B-13094, as referenced in the 
Contract Appendix.  The Contractor must comply with all requirements of the Notice 
of Exemption as set forth in the Contract Appendix. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 
 

NOTICE OF EXEMPTION 
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APPENDIX B 
 

FIRE HYDRANT METER PROGRAM 
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APPENDIX C 
 

SAMPLE CITY INVOICE 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   

Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  

Work Order No or Job Order No. 

City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX D 
 

LOCATION MAPS AND CONSTRUCTION NOTES 
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CONSTRUCTION NOTES: 

1. Contractor shall locate end of existing sewer mains prior to installation of cleanouts. 

2. Contractor shall coordinate with property owners the schedule of work within the easement 
areas and on private property prior to mobilization of work.  

3. The City will obtain permits to do work from property owners (see sample permit and list of 
properties on Appendix L). Contractor shall obtain additional permits from other property 
owners prior to mobilization if the Contractor prefers to use another property for access. 

4. Foot access to existing manholes in easements and private properties are limited.  

5. Contactor shall replace in kind all existing improvements damaged during construction at no 
additional cost to the City. 

6. Use extreme caution when working due to low overhead utility lines. 
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APPENDIX E 
 

SEWER PIPELINE REHABILITATION SCOPE OF WORK 
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FSN STREET NAME LENGTH SIZE MATLERIAL LATERALS ACTION 
DS 
MH 
ID 

US 
MH 
ID 

MAX 
d/D 

SLOPE 
% 

THOMAS 
BROTHERS 

US 
FIELD 
BOOK 
PAGE 

COMMUNITY 
COUNCIL 
DISTRICT 

REMARKS 

613 DRAPER 31 8 VC 0 Rehab 369 219 10.14 24.29% 1247F2 A11S La Jolla 1   

614 FAY 44 8 VC 0 Rehab 219 220 8.85 43.05% 1247F2 A11S La Jolla 1   

786 AVNDA WILFREDO 20 8 VC 1 Rehab 225 224 21.18 2.65% 1247F2 A11S La Jolla 1   

260 MIRAMAR 163 8 VC 5 Rehab 794 293 2.27 28.83% 1227F7 A10S La Jolla 1   

323 ALLEY 54 8 CP 0 Rehab 665 367 9.57 8.40% 1227E7 A10S La Jolla 1   

212 DRURY 188 8 VC 3 Rehab 236 431 12.38 6.02% 1227F7 A10S La Jolla 1   

585 MARINE 412 8 VC 8 Rehab 801 164 9.9 3.53% 1227E7 A11S La Jolla 1   

522 GENTER 70 8 VC 2 
P.R. & 
Rehab 177 178 7.48 3.91% 1227F7 A11S La Jolla 1   

523 GENTER 104 8 VC 2 Rehab 178 179 8.04 2.90% 1247F1 A11S La Jolla 1   

524 GENTER 60 8 VC 1 Rehab   179 180 6.55 6.90% 1247F1 A11S La Jolla 1   

525 GENTER 182 8 VC 3 Rehab 180 181 7.3 4.35% 1247F1 A11S La Jolla 1 
Install 

Cleanout 

531 WEST MUIRLANDS 190 8 VC 2 Rehab 188 189 25 7.27% 1247F1 A11S La Jolla 1   

472 VISTA DEL MAR 117 8 VC 2 Rehab 74 77 2.98 5.10% 1247E1 A11S La Jolla 1   

473 VISTA DEL MAR 60 8 VC 3 Rehab   77 82 1.2 33.33% 1247E1 A11S La Jolla 1 
Install 

Cleanout 

689 WESTBOURNE 350 8 VC 2 Rehab 313 305 6.54 4.07% 1247E1 A11S La Jolla 1   

690 WESTBOURNE 273 8 VC 5 Rehab 305 303 6.85 2.59% 1247E1 A11S La Jolla 1   

683 VISTA DEL MAR 195 8 VC 5 
P.R. & 
Rehab 307 306 4.76 24.73% 1247E1 A11S La Jolla 1 

Install 
Cleanout 

479 FERN GLEN 138 8 VC 1 Rehab   53 57 27.6 4.49% 1247E1 A11S La Jolla 1   

480 FERN GLEN 67 8 VC 1 Rehab   52 53 34.53 5.21% 1247E1 A11S La Jolla 1   

481 FERN GLEN 138 8 VC 0 REHAB 50 52 34.59 1.98% 1247E1 A11S La Jolla 1   

463 FERN GLEN 100 8 VC 3 Rehab 65 64 15 9.17% 1247E1 A11S La Jolla 1   

464 FERN GLEN 202 8 VC 5 Rehab 64 84 19.82 2.86% 1247E1 A11S La Jolla 1   

489 FERN GLEN 262 8 VC 8 Rehab 84 87 20.81 2.19% 1247E1 A11S La Jolla 1   

493 LA JOLLA 209 8 VC 4 Rehab   87 106 26.15 0.51% 1247E1 A11S La Jolla 1   

512 RUSHVILLE 40 8 CP 0 Rehab 106 594 9.67 7.00% 1247E1 A11S La Jolla 1   



 

Appendix E – Sewer Pipeline Rehabilitation Scope of Work 109 | Page 
Pipeline Rehabilitation Y-1 

FSN STREET NAME LENGTH SIZE MATLERIAL LATERALS ACTION 
DS 
MH 
ID 

US 
MH 
ID 

MAX 
d/D 

SLOPE 
% 

THOMAS 
BROTHERS 

US 
FIELD 
BOOK 
PAGE 

COMMUNITY 
COUNCIL 
DISTRICT 

REMARKS 

581 LA JOLLA 150 8 VC 2 
P.R. & 
Rehab 108 141 3.69 2.04% 1247E1 A11S La Jolla 1 

Install 
Cleanout 

491 LA JOLLA 180 8 VC 2 Rehab 107 108 16.07 0.52% 1247E1 A11S La Jolla 1   

492 LA JOLLA 200 8 VC 5 Rehab 106 107 19.94 0.52% 1247E1 A11S La Jolla 1   

753 BONAIR 350 8 VC 2 Rehab 397 396 6.89 4.30% 1247F1 A11S La Jolla 1   

5480463 NAUTILUS ST. 139 8 VC 0 Rehab 715 201 20.57 5.88% 1247F1 A11S La Jolla 1   

610 BONAIR 350 8 VC 5 Rehab   393 218 19.07 8.30% 1247F1 A11S La Jolla 1   

748 BONAIR 95 8 VC 0 Rehab   395 393 16.44 15.31% 1247F1 A11S La Jolla 1   

3164 MUIRLANDS 253 8 VC 2 Rehab 221 214 13.94 7.19% 1247G1 B11S La Jolla 1   

536 WEST MUIRLANDS 91 8 VC 0 
P.R. & 
Rehab 194 195 34 11.93% 1247G1 A11S La Jolla 1   

537 WEST MUIRLANDS 302 8 VC 4 
P.R. & 
Rehab 195 196 26 7.81% 1247G1 A11S La Jolla 1   

538 WEST MUIRLANDS 300 8 VC 6 Rehab   196 197 26 6.60% 1247G1 A11S La Jolla 1   

539 WEST MUIRLANDS 330 8 VC 5 
P.R. & 
Rehab 197 289 34 2.22% 1247G1 A11S La Jolla 1   

2991 NAUTILUS ST. 142 8 VC 1 Rehab 34 201 35 1.00% 1247G1 B11S La Jolla 1   

3062 VIA DON BENITO 200 8 VC 4 Rehab 106 300 5.98 1.00% 1247H1 B11S La Jolla 1 
Install 

Cleanout 

3063 VIA DON BENITO 350 8 VC 6 Rehab 105 106 9.24 1.00% 1247H1 B11S La Jolla 1   

3064 AVNDA ANDORRA 185 8 VC 5 Rehab 105 104 4.34 7.04% 1247H1 B11S La Jolla 1   

3065 AVNDA ANDORRA 79 8 VC 1 Rehab   108 105 6.88 9.63% 1247H1 B11S La Jolla 1   

3068 PRVT PROPERTY 100 8 VC 1 Rehab   117 115 3.87 8.75% 1247H1 B11S La Jolla 1   

3070 KING ARTHUR 160 8 VC 1 Rehab   116 119 6.19 9.38% 1247H1 B11S La Jolla 1   

3071 KING ARTHUR 178 8 VC 4 Rehab   119 118 5.22 3.47% 1247H1 B11S La Jolla 1   

3072 KING ARTHUR 315 8 VC 6 Rehab 119 120 3.91 15.00% 1247J1 B11S La Jolla 1   

3073 AVNDA ANDORRA 175 8 VC 2 Rehab   109 108 9.56 11.45% 1247H1 B11S La Jolla 1   

3074 AVNDA ANDORRA 171 8 VC 4 Rehab   110 109 9.77 13.89% 1247H1 B11S La Jolla 1   

3075 AVNDA ANDORRA 142 8 VC 3 Rehab 111 110 12.85 5.06% 1247H1 B11S La Jolla 1   

3076 AVNDA ANDORRA 154 8 VC 4 Rehab 112 111 12.75 6.10% 1247H1 B11S La Jolla 1   
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FSN STREET NAME LENGTH SIZE MATLERIAL LATERALS ACTION 
DS 
MH 
ID 

US 
MH 
ID 

MAX 
d/D 

SLOPE 
% 

THOMAS 
BROTHERS 

US 
FIELD 
BOOK 
PAGE 

COMMUNITY 
COUNCIL 
DISTRICT 

REMARKS 

3077 AVNDA ANDORRA 157 8 VC 3 Rehab 113 112 13.12 6.01% 1247H1 B11S La Jolla 1   

3078 AVNDA ANDORRA 221 8 VC 6 Rehab   143 113 17.58 2.08% 1247H1 B11S La Jolla 1   

3090 AVNDA ANDORRA 292 8 VC 7 Rehab   275 143 23.8 0.71% 1247H1 B11S La Jolla 1   

3216 AVNDA ANDORRA 127 8 VC 2 Rehab 274 275 23.62 0.76% 1247H1 B11S La Jolla 1   

715 PLAYA DEL SUR 119 8 VC 1 Rehab 348 346 12.73 0.47% 1247E2 A11S La Jolla 1   

716 PLAYA DEL SUR 66 8 VC 1 Rehab 346 431 10.35 1.29% 1247E2 A11S La Jolla 1   

3037 CAMTO MARZELLA 122 8 VC 2 Rehab   66 67 3.12 1.25% 1227H7 B11S La Jolla 1   

3038 CAMTO MARZELLA 292 8 VC 5 Rehab 67 68 1.99 5.47% 1227H7 B11S La Jolla 1   

2852 CAMTO CAPA 132 8 VC 1 Rehab 310 311 4.59 1.40% 1227H7 B10S La Jolla 1   

3041 CAMTO CAPA 117 8 VC 2 Rehab   311 79 2.77 10.20% 1227H7 B11S La Jolla 1   

3042 CAMTO CAPA 337 8 VC 4 Rehab 79 80 3.91 1.54% 1227H7 B11S La Jolla 1   

3043 CAMTO CAPA 55 8 VC 2 Rehab   80 81 1.29 2.40% 1227H7 B11S La Jolla 1 
Install 

Cleanout 

2881 ROMERO 149 8 VC 1 Rehab 345 344 3.88 11.41% 1227G7 B10S La Jolla 1   

239 FAIRWAY 323 8 VC 5 Rehab 269 355 2.81 9.60% 1227G7 B10S La Jolla 1   

241 FAIRWAY 200 8 VC 2 Rehab 269 270 1.92 7.28% 1227G7 A10S La Jolla 1 
Install 

Cleanout 

2892 CARRIZO 191 8 VC 1 Rehab 352 362 7.03 13.61% 1227G7 B10S La Jolla 1   

2893 COUNTRY CLUB 168 8 VC 0 Rehab 352 353 3.89 10.42% 1227G7 B10S La Jolla 1   

2894 COUNTRY CLUB 244 8 VC 2 Rehab 353 358 7.33 0.70% 1227G7 B10S La Jolla 1   

2987 COUNTRY CLUB 309 8 VC 4 Rehab 8 26 2.46 7.00% 1247G1 B11S La Jolla 1   

2965 COUNTRY CLUB 109 8 VC 0 Rehab 9 8 10.14 6.57% 1247G1 B11S La Jolla 1   

2962 COUNTRY CLUB 216 8 VC 1 Rehab 6 9 20.17 0.40% 1247G1 B11S La Jolla 1   

2960 COUNTRY CLUB 52 8 VC 0 Rehab 5 6 20.73 0.40% 1227G7 B11S La Jolla 1   

2959 COUNTRY CLUB 292 8 VC 1 Rehab 3 5 12.07 3.83% 1227G7 B11S La Jolla 1   

2957 COUNTRY CLUB 260 8 VC 0 
P.R. & 
Rehab 2 3 16.29 1.16% 1227G7 B11S La Jolla 1   

2956 COUNTRY CLUB 100 8 VC 4 Rehab 366 2 9.78 10.99% 1227G7 B11S La Jolla 1   

3036 CAMTO VALVERDE 189 8 VC 0 Rehab 66 389 5.67 14.40% 1227H7 B11S La Jolla 1   
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DS 
MH 
ID 

US 
MH 
ID 
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d/D 

SLOPE 
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US 
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BOOK 
PAGE 

COMMUNITY 
COUNCIL 
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REMARKS 

2983 FAIRWAY 113 8 VC 3 Rehab 29 30 8.19 0.60% 1247G1 B11S La Jolla 1   

2984 FAIRWAY 222 8 VC 5 Rehab 30 31 4.1 8.20% 1247G1 B11S La Jolla 1   

2985 FAIRWAY 120 8 VC 4 Rehab 31 32 4.52 2.00% 1247G1 B11S La Jolla 1 
Install 

Cleanout 

2869 CARRIZO 112 8 VC 3 Rehab 364 333   22.09% 1227G7 B10S La Jolla 1   

2895 COUNTRY CLUB 97 8 VC 1 Rehab 358 359 6.85 0.70% 1227G7 B10S La Jolla 1   

2896 COUNTRY CLUB 83 8 VC 0 
P.R. & 
Rehab 359 360 6.68 0.70% 1227G7 B10S La Jolla 1   

2897 CARRIZO 356 8 VC 5 Rehab 360 364   0.94% 1227G7 B10S La Jolla 1   

2898 COUNTRY CLUB 206 8 VC 3 Rehab 366 365 1.43 6.20% 1227G7 B10S La Jolla 1   

2958 MIMULUS 271 8 VC 4 Rehab 12 1   12.52% 1227G7 B11S La Jolla 1   

2961 COUNTRY CLUB 202 8 VC 2 Rehab 6 4 2.34 14.07% 1227G7 B11S La Jolla 1   

2963 ALLEY 23 8 CI 0 Rehab 8 7 5.78 64.13% 1247G1 B11S La Jolla 1   

2964 ALLEY 132 8 VC 1 Rehab 7 24 7.5 21.08% 1247G1 B11S La Jolla 1   

2967 EASEMENT AREA 95 8 VC 1 Rehab 10 23 3.4 20.01% 1247G1 B11S La Jolla 1   

2968 EASEMENT AREA 372 8 VC 4 
P.R. & 
Rehab 11 10 9.15 0.40% 1247G1 B11S La Jolla 1   

2969 EASEMENT AREA 137 8 VC 1 
P.R. & 
Rehab 14 11 3.71 21.61% 1227G7 B11S La Jolla 1   

2971 EASEMENT AREA 200 8 VC 2 Rehab 14 422 1.13 34.30% 1227G7 B11S La Jolla 1 
Install 

Cleanout 

2973 FAIRWAY 200 8 VC 3 Rehab 15 356 4.3 0.80% 1227G7 B11S La Jolla 1 
Install 

Cleanout 

7825 ANGELL 137 8 VC 5 Rehab 257 258   1.03% 1228B5 C09S University 1 
Install 

Cleanout 

7824 ANGELL 197 8 VC 5 Rehab 256 257   1.01% 1228B5 C09S University 1   

7822 ANGELL 269 8 VC 4 Rehab 254 256 9.23 0.97% 1228B5 C09S University 1   

7827 ARNOLDSON 197 8 VC 5 Rehab 264 265   0.40% 1228B5 C09S University 1 
Install 

Cleanout 

7826 ARNOLDSON 134 8 VC 5 Rehab 264 263   0.40% 1228B5 C09S University 1 
Install 

Cleanout 

7823 ARNOLDSON 336 8 VC 4 Rehab 255 264   0.89% 1228B5 C09S University 1   

7821 BAJER 173 8 VC 4 Rehab 254 255 11.29 0.93% 1228B6 C09S University 1   
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7820 ANGELL 334 8 VC 8 Rehab 253 254 13.29 1.86% 1228B5 C09S University 1   

7991 GOBAT 299 8 VC 10 Rehab 121 119   0.70% 1228B6 C10S University 1   

7988 MOTT 185 8 VC 8 Rehab 115 117 7.91 0.40% 1228B6 C10S University 1 
Install 

Cleanout 

7987 MOTT 313 8 VC 7 Rehab 114 115 10.59 0.40% 1228B6 C10S University 1   

7986 NANSEN 249 8 VC 7 Rehab 113 114   0.60% 1228B6 C10S University 1   

7963 BLOCH 156 8 VC 4 Rehab 93 92 5.7 0.90% 1228A6 C10S University 1 
Install 

Cleanout 

7964 BLOCH 78 8 VC 3 Rehab 93 94 5.41 0.40% 1228A6 C10S University 1 
Install 

Cleanout 

7966 QUIDDE 191 8 VC 2 Rehab 96 93 9.43 0.40% 1228A6 C10S University 1   

7967 QUIDDE 300 8 VC 6 Rehab 97 96 10.36 0.80% 1228B6 C10S University 1   

7968 QUIDDE 200 8 VC 4 Rehab 97 134 6.67 0.40% 1228B6 C10S University 1 
Install 

Cleanout 

7969 QUIDDE 262 8 VC 5 Rehab 98 97 12.9 0.90% 1228B6 C10S University 1   

7970 BARKLA 179 8 VC 4 Rehab 135 98 12.19 1.40% 1228B6 C10S University 1   

8006 BARKLA 235 8 VC 3 Rehab 137 135 10.2 3.40% 1228B6 C10S University 1   

7965 BLOCH 146 8 VC 5 Rehab 132 95 5.05 0.80% 1228A6 C10S University 1 
Install 

Cleanout 

8011 BLOCH 160 8 VC 3 Rehab 140 132 5.88 2.00% 1228A6 C10S University 1   

8012 BLOCH 38 8 VC 1 Rehab 140 141 3.74 0.40% 1228A6 C10S University 1 
Install 

Cleanout 

8010 SODERBLOM 253 8 VC 2 Rehab 139 140 9.88 0.40% 1228A6 C10S University 1   

8009 SODERBLOM 246 8 VC 7 Rehab 139 133 5.66 2.20% 1228B6 C10S University 1   

8008 SODERBLOM 252 8 VC 4 Rehab 138 139 10.38 1.30% 1228A6 C10S University 1   

8007 SODERBLOM 258 8 VC 4 Rehab 137 138 9.6 2.40% 1228B6 C10S University 1   

8005 SODERBLOM 195 8 VC 3 Rehab 136 137 20.86 0.60% 1228B6 C10S University 1   

8085 SODERBLOM 350 8 VC 5 Rehab 216 136 23.88 0.60% 1228B7 C10S University 1   

8084 SODERBLOM 350 8 VC 5 Rehab 215 216 24.3 0.60% 1228B7 C10S University 1   

8083 SODERBLOM 350 8 VC 4 Rehab 214 215   1.30% 1228B7 C10S University 1   

8082 STRESEMANN 342 8 VC 4 Rehab 199 214   0.40% 1228B6 C10S University 1   
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8013 BLOCH 148 8 VC 4 Rehab 143 142 3.69 11.00% 1228A6 C10S University 1   

8014 BLOCH 115 8 VC 4 Rehab 144 143 4.54 17.09% 1228A7 C10S University 1   

8015 BLOCH 261 8 VC 5 Rehab 145 144 5.41 14.59% 1228A7 C10S University 1   

8024 BLOCH 131 8 VC 4 Rehab 146 145 11.14 8.94% 1228A7 C10S University 1   

8025 BLOCH 150 8 VC 4 Rehab 157 146 11.05 10.41% 1228A7 C10S University 1   

8026 BLOCH 209 8 VC 7 Rehab 158 157 10.92 12.70% 1228A7 C10S University 1   

8077 SAN CLEMENTE 221 8 VC 4 Rehab 212 213   6.71% 1228B7 C10S University 1 
Install 

Cleanout 

8078 SAN CLEMENTE 178 8 VC 3 Rehab 211 212   4.40% 1228B7 C10S University 1   

8079 SAN CLEMENTE 350 8 VC 6 Rehab 210 211 13.09 0.90% 1228B7 C10S University 1   

8080 SAN CLEMENTE 70 8 VC 1 Rehab 209 210 7.4 11.30% 1228B7 C10S University 1   

8081 SAN CLEMENTE 195 8 VC 3 Rehab 208 209 7.96 10.51% 1228B7 C10S University 1   

8021 SAN CLEMENTE 131 8 VC 4 Rehab 152 208 9.51 8.07% 1228B7 C10S University 1   

8069 SCHENLEY 314 8 VC 6 Rehab 206 205   4.40% 1228B7 C10S University 1   

8068 SCHENLEY 336 8 VC 6 Rehab 207 206 12.39 0.80% 1228B7 C10S University 1   

8067 SCHENLEY 342 8 VC 6 Rehab 154 207 16.55 0.70% 1228B7 C10S University 1   

8022 SCHENLEY 92 8 VC 1 Rehab 152 154 10.89 4.35% 1228B7 C10S University 1   

8023 SAN CLEMENTE 174 8 VC 4 Rehab 153 152 12.69 10.30% 1228B7 C10S University 1   

8063 CURIE 120 8 VC 1 Rehab 185 186   6.02% 1228B7 C10S University 1 
Install 

Cleanout 

8035 BLOCH 237 8 VC 5 Rehab 169 170 17.95 10.52% 1228B7 C10S University 1   

8039 BLOCH 62 8 VC 0 Rehab 168 169 24.5 3.00% 1228B7 C10S University 1   

8054 BOTHE 217 8 VC 3 Rehab 180 179   11.06% 1228B7 C10S University 1   

8053 BOTHE 350 8 VC 6 Rehab 181 180 13.25 4.50% 1228B7 C10S University 1   

12378 EASEMENT AREA 310 8 VC 0 
P.R. & 
Rehab 20 36   2.20% 1228D1 D07S University 1   

3215 AVNDA ANDORRA 140 8 VC 0 Rehab 273 274   0.66% 1247H1 B11S La Jolla 1   

2592 SOLEDAD 70 8 VC 1 Rehab 42 41 15.1 1.29% 1227G6 B10S La Jolla 1   

146 TORREY PINES 42 10 VC 0 Rehab 166 167   2.76% 1227G6 A10S La Jolla 1   



 

Appendix E – Sewer Pipeline Rehabilitation Scope of Work 114 | Page 
Pipeline Rehabilitation Y-1 

FSN STREET NAME LENGTH SIZE MATLERIAL LATERALS ACTION 
DS 
MH 
ID 

US 
MH 
ID 

MAX 
d/D 

SLOPE 
% 

THOMAS 
BROTHERS 

US 
FIELD 
BOOK 
PAGE 

COMMUNITY 
COUNCIL 
DISTRICT 

REMARKS 

156 BLUEBIRD 70 8 VC 7 Rehab 178 179 10.4 7.26% 1227F6 A10S La Jolla 1 
Install 

Cleanout 

17091 PRVT DRWY 155 8 VC 1 Rehab 179 180   0.40% 1228F6 E10s University 1 
Install 

Cleanout 

17092 EASEMENT AREA 85 8 VC 0 Rehab 178 179   34.00% 1228F6 E10s University  1 Referral 

17093 EASEMENT AREA 73 8 VC 0 Rehab 177 178   26.33% 1228F6 E10s University  1   

17094 EASEMENT AREA 73 8 VC 0 Rehab 181 177   48.49% 1228F6 E10s University  1   

7536 VIA ALICANTE 111 8 VC 0 Rehab 299 12 9.5 8.06% 1228A4 C08S University 1 
Install 

Cleanout 

7537 VIA ALICANTE 350 8 VC 2 Rehab 300 299 15.82 11.49% 1228A4 C08S University 1   

7690 VIA MALLORCA 349 8 VC 2 Rehab 102 103 17.64 2.00% 1228A5 C09S University 1   

5546076 VIA MALLORCA 103 8 VC 0 Rehab 558 102   1.94% 1228A5 C09S La Jolla 1   

7633 VIA MALLORCA 272 8 VC 0 Rehab 45 46 19.6 2.57% 1228A5 C09S University 1   

7632 
VIA 

MALLORCA/EASEMENT 168 8 VC 0 Rehab 44 45 12.84 4.46% 1228A5 C09S University 1   

7896 WOODFORD 146 8 VC 3 Rehab 23 71 10.91 0.40% 1228A6 C10S La Jolla 1 
Install 

Cleanout 

7895 WOODFORD 275 8 VC 3 Rehab 22 23 11.01 1.99% 1228A6 C10S La Jolla 1   

7899 REVELLE 150 8 VC 2 Rehab 24 22 10.83 2.29% 1228A6 C10S La Jolla 1   

7900 REVELLE 104 8 VC 1 Rehab 25 24 11.43 4.02% 1228A6 C10S La Jolla 1   

7897 LA JOLLA VISTA 36 8 VC 3 Rehab 26 27 10.41 3.64% 1228A6 C10S La Jolla 1 
Install 

Cleanout 

8027 SAN CLEMENTE 312 8 VC 3 Rehab 158 156 3.4 2.58% 1228B7 C10S University 1   

8028 SAN CLEMENTE 145 8 VC 4 Rehab 156 155 2.95 1.79% 1228B7 C10S University 1   

8029 SAN CLEMENTE 193 8 VC 6 Rehab 155 153 4.1 4.81% 1228B7 C10S University 1   

8032 BLOCH 220 8 VC 6 Rehab 159 158 5.8 8.80% 1228A7 C10S University 1   

8033 BLOCH 282 8 VC 10 Rehab 170 159 6.28 10.56% 1228B7 C10S University 1   

8036 BOTHE 114 8 VC 1 Rehab 168 173 2.72 1.84% 1228B7 C10S University 1   

8037 BOTHE 120 8 VC 3 Rehab 173 174 4.61 8.40% 1228B7 C10S University 1   

8051 BOTHE 62 8 VC 0 Rehab 174 175 5.23 12.81% 1228B7 C10S University 1   

8052 BOTHE 264 8 VC 5 Rehab 175 181 4.19 6.80% 1228B7 C10S University 1   
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8055 BOTHE 154 8 VC 3 Rehab 179 188   11.12% 1228B7 C10S University 1   

8056 BOTHE 148 8 VC 1 Rehab 188 187   10.73% 1228B7 C10S University 1   

7898 LA JOLLA VISTA 187 8 VC 3 Rehab 25 26 0.27 9.29% 1228A6 C10S La Jolla 1   

7901 REVELLE 151 8 VC 2 Rehab 28 25 0.48 4.11% 1227J6 C10S La Jolla 1   

458 PRVT PROPERTY 60 8 UNK 0 Rehab 75 74 1.69 2.50% 1247E1 A11S La Jolla 1   

469 PRVT PROPERTY 80 8 UNK 0 Rehab 74 72 1.43 2.01% 1247E1 A11S La Jolla 1   

521 Genter St 307 10 VC 6 Rehab 182 177 3.24 4.24% 1227F7 A11S La Jolla 1   

574 MARINE 187 8 VC 4 Rehab 164 160 1.91 4.96% 1227E7 A11S La Jolla 1   

587 La Jolla Blvd. 110 8 VC 2 Rehab 801 169 1.16 2.00% 1227E7 A11S La Jolla 1 
Install 

Cleanout 

617 FAY 190 8 VC 0 Rehab 220 221 8.07 37.90% 1247F2 A11S La Jolla 1   

618 EASEMENT AREA 66 8 VC 1 Rehab 221 223 8.43 43.00% 1247F2 A11S La Jolla 1   

752 BONAIR 145 8 VC 1 Rehab 396 394 1.15 2.30% 1247F1 A11S La Jolla 1 
Install 

Cleanout 

754 BONAIR 244 8 VC 0 Rehab 398 397 2.12 3.00% 1247F1 A11S La Jolla 1   

2974 FAIRWAY 163 8 VC 2 Rehab 16 15 0.82 0.80% 1227G7 B11S La Jolla 1   

2976 FAIRWAY 73 8 VC 1 Rehab 19 20 1.22 0.82% 1227G7 B11S La Jolla 1   

2977 FAIRWAY 79 8 VC 0 Rehab 19 17 3.56 4.29% 1227G7 B11S La Jolla 1   

2980 FAIRWAY 224 8 VC 3 Rehab 20 21 0.94 0.40% 1247G1 B11S La Jolla 1   

2981 FAIRWAY 275 8 VC 3 Rehab 21 22 0.94 0.40% 1247G1 B11S La Jolla 1   

7983 Lamas St 35 8 VC 1 Rehab 109 110   7.00% 1228B6 C10S La Jolla 1 
Install 

Cleanout 

7984 Nansen Ave 214 8 VC 6 Rehab 112 109   0.40% 1228B6 C10S La Jolla 1   

7985 Nansen Ave 250 8 VC 7 Rehab 113 112   0.40% 1228B6 C10S La Jolla 1   

8002 Gobat Ave 300 8 VC 7 Rehab 128 121   0.50% 1228B6 C10S La Jolla 1   

8003 Lamas St 196 8 VC 8 Rehab 128 129   0.40% 1228B6 C10S La Jolla 1 
Install 

Cleanout 

8038 BLOCH 185 8 VC 3 Rehab 168 176 12.06 1.70% 1228B7 C10s University 1   

8049 BLOCH 350 8 VC 6 
P.R. & 
Rehab 176 177 13.1 0.60% 1228B7 C10s University 1   
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8050 BLOCH 160 8 VC 4 Rehab 177 178 7.92 0.90% 1228B7 C10s University 1 
Install 

Cleanout 

8034 CURIE 126 8 VC 1 Rehab 170 171 12.31 2.70% 1228B7 C10s University 1   

8031 CURIE 157 8 VC 2 Rehab 171 172 15.32 1.00% 1228B7 C10s University 1   

8030 CURIE 350 8 VC 5 Rehab 172 182 10.61 4.10% 1228B7 C10s University 1   

8066 CURIE 293 8 VC 4 Rehab 182 183 9.11 4.60% 1228B7 C10s University 1   

8065 CURIE 331 8 VC 6 Rehab 183 184 6.77 8.90% 1228B7 C10s University 1   

8064 CURIE 243 8 VC 4 Rehab 184 185 - 6.21% 1228B7 C10s University 1   

8016 BARKLA 156 8 VC 2 Rehab 145 147 8.69 10.00% 1228A7 C10s University 1   

8017 BARKLA 96 8 VC 3 Rehab 147 148 7.96 10.90% 1228A7 C10s University 1   

8018 BARKLA 252 8 VC 9 Rehab 148 149 8.13 5.10% 1228B7 C10s University 1   

8019 BARKLA 120 8 VC 2 Rehab 149 150 5.91 3.00% 1228B7 C10s University 1   

8020 BARKLA 90 8 VC 4 Rehab 150 151 3.97 5.90% 1228B7 C10s University 1 
Install 

Cleanout 

8062 BOTHE 167 8 VC 4 Rehab 187 189 - 9.91% 1228B7 C10s University 1   

8070 BOTHE 273 8 VC 8 Rehab 189 204 - 9.84% 1228B7 C10s University 1   

8074 BOTHE 96 8 VC 3 Rehab 204 203 - 10.00% 1228B7 C10s University 1   

8075 BOTHE 134 8 VC 3 Rehab 203 202 - 12.49% 1228B7 C10s University 1   

8076 BOTHE 62 8 VC 3 Rehab 202 200 - 5.90% 1228B7 C10s University 1 
Install 

Cleanout 

528 FAY AVE 225 10 VC 5 Rehab 184 187 3.01 1.00% 1247F1 A11S La Jolla 1   

532 WEST MUIRLANDS,DR 440 8 VC 6 Rehab 189 191 4.26 2.80% 1247F1 A11S La Jolla 1   

2678 LOOKOUT 220 8 VC 3 Rehab 127 139   22.70% 1227G6 B10s La Jolla 1   

2990 NAUTILUS ST. 209 8 VC 2 Rehab 200 34 - 1.00% 1247G1 B11s La Jolla 1   

686 NEPTUNE 14 8 VC 0 Rehab 311 312   6.93% 1247E1 A11S La Jolla 1   

687 WESTBOURNE 158 8 VC 1 Rehab 311 313   10.43% 1247E1 A11S La Jolla 1   

 



 

Appendix E – Sewer Pipeline Rehabilitation Scope of Work 117 | Page 
Pipeline Rehabilitation Y-1 

Total Sewer Rehabilitation  = 41,846 ft 

 7.93 mi 

Total Sewer Laterals = 696 

Total New Cleanout  = 33 

Total Manhole Rehabilitation = 44 

Total Manhole Replacement = 5 
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APPENDIX F 
 

SEWER MANHOLES AND CLEANOUTS SCOPE OF WORK: 
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SEWER MANHOLE REPLACEMENT 

Manhole 
FSN 

Manhole 
ID 

Sewer Main 
FSN 

Fieldbook 
Page 

MH Depth 
(ft) STREET NAME REMARKS 

75932 93 7966 C10S 6 QUIDDE   

75971 132 8011 C10S 5 BLOCH   

76018 179 8054 C10S 11 BOTHE   

75875 22 7899 C10S 9 REVELLE   

69040 398 754 A11S 4.5 BONAIR   

SEWER MANHOLE REHAB 

Manhole 
FSN 

Manhole 
ID 

Sewer Main 
FSN 

Fieldbook 
Page 

MH Depth 
(ft) STREET NAME REMARKS 

68785 106 493 A11S 13 LA JOLLA   

68786 107 492 A11S 10 LA JOLLA   

69038 396 753 A11S 7 BONAIR   

68870 201 5480463 A11S 17 NAUTILUS   

5480465 715 5480463 A11S 16 NAUTILUS   

68863 194 536 A11S 10 WEST MUIRLANDS   

71280 115 3068 B11S 7 EASEMENT AREA   

71276 111 3076 B11S 8 AVNDA ANDORRA   

71306 143 3090 B11S 6 AVNDA ANDORRA   

69004 348 715 A11S 0 PLAYA DEL SUR/EASEMENT   

69002 431 716 A11S 7 PLAYA DEL SUR   

71059 310 2852 B10S 9 CAMTO CAPA   

71113 366 2956 B11S 6 COUNTRY CLUB   

71136 389 3036 B11S 12 CAMTO VALVERDE   

71199 30 2983 B11S 10 FAIRWAY   
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Manhole 
FSN 

Manhole 
ID 

Sewer Main 
FSN 

Fieldbook 
Page 

MH Depth 
(ft) STREET NAME REMARKS 

71170 1 2958 B11S 5 MIMULUS   

71192 23 2967 B11S 9 EASEMENT AREA   

71179 10 2968 B11S 7 EASEMENT AREA   

71180 11 2969 B11S 8 EASEMENT AREA   

71183 14 2971 B11S 5 MIMULUS/EASEMENT   

75960 121 7991 C10S 6 GOBAT   

75952 113 7986 C10S 6 NANSEN   

75974 135 8006 C10S 7 BARKLA   

75979 140 8010 C10S 5 SODERBLOM   

75975 136 8085 C10S 7 SODERBLOM   

76052 214 8082 C10S 6 SODERBLOM   

76047 209 8081 C10S 13 SAN CLEMENTE   

75993 154 8022 C10S 8 SCHENLEY   

76009 170 8035 C10S 8 BLOCH   

76019 180 8053 C10S 9 BOTHE   

75629 44 7632 C09S 13 VIA MALLORCA   

75994 155 8028 C10S 9 SAN CLEMENTE   

75992 153 8029 C10S 10 SAN CLEMENTE   

76027 188 8055 C10S 11 BOTHE   

76026 187 8056 C10S 9 BOTHE   

76016 177 8049 C10S 9 BLOCH   

76023 184 8065 C10S 8 CURIE   

75986 147 8016 C10S 9 BARKLA   

75988 149 8018 C10S 8 BARKLA   

70799 39 2588 B10S 11 SOLEDAD   
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Manhole 
FSN 

Manhole 
ID 

Sewer Main 
FSN 

Fieldbook 
Page 

MH Depth 
(ft) STREET NAME REMARKS 

75876 23 7896 C10S 15 WOODFORD   

75982 143 8014 C10S 5 BLOCH   

68854 184 528 A11S 6 FAY   

68856 187 528 A11S 8 FAY   
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APPENDIX G 
 

SEWER LATERAL REHABILITATION SCOPE OF WORK 
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Sewer Lateral Rehabilitation 

  
Lateral FSN 

Lateral Size 
(ft) 

Field Book Offset Ref. 
Offset 

(ft) 
Address Thomas Bro 

1 169437 4 C09S LFT OF RGT LL 34 2705 ANGELL AV 1228B5 

2 299750 4 C09S LFT OF RGT LL 27 2729 ANGELL AV 1228B5 

3 169400 4 C09S LFT OF RGT LL 37 2666 ANGELL AV 1228B5 

4 299801 4 C09S LFT OF RGT LL 31 2656 ANGELL AV 1228B5 

5 299835 4 C09S RGT OF LFT LL 42 2648 ANGELL AV 1228B5 

6 169342 4 C09S RGT OF LFT LL 50 2741 ANGELL AV 1228B5 

7 169331 4 C09S RGT OF LFT LL 37 2742 ANGELL AV 1228B5 

8 299876 4 C09S LFT OF RGT LL 52 2640 ANGELL AV 1228B5 

9 169415 4 C09S LFT OF RGT LL 37 2717 ANGELL AV 1228B5 

10 299729 4 C09S LFT OF RGT LL 63 2726 ANGELL AV 1228B5 

11 299747 4 C09S LFT OF RGT LL 45 2712 ANGELL AV 1228B5 

12 169448 4 C09S LFT OF RGT LL 65 2667 ANGELL AV 1228B5 

13 299760 4 C09S RGT OF LFT LL 32 2672 ANGELL AV 1228B5 

14 299826 4 C09S LFT OF RGT LL 50 2651 ANGELL AV 1228B5 

15 169714 4 C09S LFT OF RGT LL 21 2608 ANGELL AV 1228B6 

16 299936 4 C09S RGT OF LFT LL 37 2624 ANGELL AV 1228B6 

17 299903 4 C09S LFT OF RGT LL 41 2632 ANGELL AV 1228B5 

18 169675 4 C09S LFT OF RGT LL 34 2627 ANGELL AV 1228B6 

19 169680 4 C09S LOT LINE 41 2616 ANGELL AV 1228B6 

20 169751 4 C09S RGT OF LFT LL 45 2611 ANGELL AV 1228B6 

21 299984 4 C09S RGT OF LFT LL 50 2619 ANGELL AV 1228B6 

22 303114 6 A11S LFT OF RGT LL 50 506 ARENAS ST 1247E1 

23 169486 4 C09S LFT OF RGT LL 28 2751 ARNOLDSON AV 1228B5 

24 169501 4 C09S RGT OF LFT LL 42 2744 ARNOLDSON AV 1228B5 

25 169590 4 C09S LFT OF RGT LL 28 6165 ARNOLDSON PL 1228B5 

26 169652 4 C09S LFT OF RGT LL 26 6149 ARNOLDSON PL 1228B6 
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27 169602 4 C09S RGT OF LFT LL 38 6178 ARNOLDSON PL 1228B6 

28 169575 4 C09S RGT OF LFT LL 38 2720 ARNOLDSON AV 1228B5 

29 169449 4 C09S RGT OF LFT LL 33 2760 ARNOLDSON AV 1228B5 

30 299847 4 C09S LFT OF RGT LL 34 2745 ARNOLDSON AV 1228B5 

31 299871 4 C09S LFT OF RGT LL 34 2728 ARNOLDSON AV 1228B5 

32 299889 4 C09S LFT OF RGT LL 43 6181 ARNOLDSON PL 1228B5 

33 299917 4 C09S RGT OF LFT LL 37 2712 ARNOLDSON AV 1228B5 

34 169470 4 C09S RGT OF LFT LL 34 2752 ARNOLDSON AV 1228B5 

35 169703 4 C09S LFT OF RGT LL 26 2701 ARNOLDSON AV 1228B6 

36 299859 4 C09S LFT OF RGT LL 39 2736 ARNOLDSON AV 1228B5 

37 169645 4 C09S LFT OF RGT LL 20 6162 ARNOLDSON PL 1228B6 

38 299942 4 C09S RGT OF LFT LL 48 2709 ARNOLDSON AV 1228B6 

39 174138 4 B11S RGT OF LFT LL 16 6886 AVNDA ANDORRA   1247H1 

40 174440 4 B11S RGT OF LFT LL 71 6858 AVNDA ANDORRA   1247H1 

41 175089 4 B11S MANHOLE 28 6774 AVNDA ANDORRA   1247H1 

42 175290 4 B11S LFT OF RGT LL 38 6728 AVNDA ANDORRA   1247H1 

43 304032 4 B11S MANHOLE 15 6636 AVNDA ANDORRA   1247H1 

44 175400 4 B11S RGT OF LFT LL 42 6715 AVNDA ANDORRA   1247H1 

45 175802 4 B11S LFT OF RGT LL 48 6645 AVNDA ANDORRA   1247H1 

46 175847 4 B11S MANHOLE 36 6622 AVNDA ANDORRA   1247H1 

47 303752 4 B11S LFT OF RGT LL 36 6729 AVNDA ANDORRA   1247H1 

48 303983 4 B11S LFT OF RGT LL 50 6675 AVNDA ANDORRA   1247H1 

49 303991 4 B11S LFT OF RGT LL 51 6658 AVNDA ANDORRA   1247H1 

50 303239 4 B11S RGT OF LFT LL 36 6833 AVNDA ANDORRA   1247H1 

51 303779 4 B11S RGT OF LFT LL 44 6714 AVNDA ANDORRA   1247H1 

52 174137 4 B11S LFT OF RGT LL 10 6887 AVNDA ANDORRA   1247H1 

53 174818 4 B11S LFT OF RGT LL 30 6809 AVNDA ANDORRA   1247H1 

54 303602 4 B11S LFT OF RGT LL 30 6779 AVNDA ANDORRA   1247H1 
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55 303856 4 B11S LFT OF RGT LL 49 6699 AVNDA ANDORRA   1247H1 

56 304087 4 B11S MANHOLE 10 6611 AVNDA ANDORRA   1247H1 

57 174157 4 B11S LFT OF RGT LL 15 6876 AVNDA ANDORRA   1247H1 

58 174871 6 B11S unset 0 6833 AVNDA ANDORRA   1247H1 

59 175147 4 B11S RGT OF LFT LL 45 6762 AVNDA ANDORRA   1247H1 

60 175439 4 B11S MANHOLE 120 6699 AVNDA ANDORRA   1247H1 

61 303153 4 B11S MANHOLE 14 6847 AVNDA ANDORRA   1247H1 

62 303664 4 B11S RGT OF LFT LL 42 6755 AVNDA ANDORRA   1247H1 

63 303878 4 B11S MANHOLE 10 6688 AVNDA ANDORRA   1247H1 

64 174136 4 B11S RGT OF LFT LL 32 6875 AVNDA ANDORRA   1247H1 

65 174974 4 B11S MANHOLE 21 6794 AVNDA ANDORRA   1247H1 

66 175143 4 B11S MANHOLE 19 6767 AVNDA ANDORRA   1247H1 

67 175244 4 B11S MANHOLE 5 6747 AVNDA ANDORRA   1247H1 

68 175584 4 B11S LFT OF RGT LL 46 6688 AVNDA ANDORRA   1247H1 

69 303829 4 B11S LFT OF RGT LL 45 6696 AVNDA ANDORRA   1247H1 

70 174271 4 B11S LFT OF RGT LL 45 6859 AVNDA ANDORRA   1247H1 

71 174935 4 B11S LFT OF RGT LL 31 6797 AVNDA ANDORRA   1247H1 

72 175218 4 B11S MANHOLE 32 6746 AVNDA ANDORRA   1247H1 

73 175635 4 B11S MANHOLE 10 6687 AVNDA ANDORRA   1247H1 

74 303332 4 B11S RGT OF LFT LL 42 6821 AVNDA ANDORRA   1247H1 

75 303563 4 B11S RGT OF LFT LL 47 6786 AVNDA ANDORRA   1247H1 

76 303940 4 B11S RGT OF LFT LL 42 6672 AVNDA ANDORRA   1247H1 

77 303556 4 B11S LFT OF RGT LL 35 6787 AVNDA ANDORRA   1247H1 

78 175424 4 B11S unset 0 6696 AVNDA ANDORRA   1247H1 

79 376313 4 A11S LOT LINE 5 6591 AVNDA WILFREDO   1247F2 

80 305128 4 A11S unset 0 6591 AVNDA WILFREDO   1247F2 

81 169631 4 C09S LFT OF RGT LL 42 6266 BAJER ST 1228B6 

82 299896 4 C09S LFT OF RGT LL 34 6269 BAJER ST 1228B5 
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83 299961 4 C09S RGT OF LFT LL 39 6250 BAJER ST 1228B6 

84 171453 4 C10S RGT OF LFT LL 35 5520 BARKLA ST 1228B6 

85 171757 4 C10S RGT OF LFT LL 22 5412 BARKLA ST 1228A7 

86 171790 4 C10S RGT OF LFT LL 29 5439 BARKLA ST 1228B7 

87 171800 4 C10S LFT OF RGT LL 20 5455 BARKLA ST 1228B7 

88 171362 4 C10S RGT OF LFT LL 52 5563 BARKLA ST 1228B6 

89 171730 4 C10S LFT OF RGT LL 19 5477 BARKLA ST 1228B7 

90 301233 4 C10S RGT OF LFT LL 94 5484 BARKLA ST 1228B7 

91 301261 4 C10S RGT OF LFT LL 20 5428 BARKLA ST 1228A7 

92 171784 4 C10S LFT OF RGT LL 32 5404 BARKLA ST 1228A7 

93 171766 4 C10S LFT OF RGT LL 20 5471 BARKLA ST 1228B7 

94 301023 4 C10S LFT OF RGT LL 40 5540 BARKLA ST 1228B6 

95 301133 4 C10S LFT OF RGT LL 55 5503 BARKLA ST 1228B6 

96 301259 4 C10S RGT OF LFT LL 14 5454 BARKLA ST 1228B7 

97 171779 4 C10S LFT OF RGT LL 21 5431 BARKLA ST 1228B7 

98 301303 4 C10S LFT OF RGT LL 35 5447 BARKLA ST 1228B7 

99 171771 4 C10S LFT OF RGT LL 42 5423 BARKLA ST 1228B7 

100 171731 4 C10S RGT OF LFT LL 36 5474 BARKLA ST 1228B7 

101 301262 4 C10S RGT OF LFT LL 26 5464 BARKLA ST 1228B7 

102 301298 4 C10S LFT OF RGT LL 27 5463 BARKLA ST 1228B7 

103 171411 4 C10S LFT OF RGT LL 39 5543 BARKLA ST 1228B6 

104 171447 4 C10S RGT OF LFT LL 49 5523 BARKLA ST 1228B6 

105 171721 4 C10S RGT OF LFT LL 28 5436 BARKLA ST 1228B7 

106 171723 4 C10S RGT OF LFT LL 19 5444 BARKLA ST 1228B7 

107 171735 4 C10S RGT OF LFT LL 23 5420 BARKLA ST 1228A7 

108 301238 4 C10S RGT OF LFT LL 9 5483 BARKLA ST 1228B7 

109 301228 4 C10S LFT OF RGT LL 30 5489 BARKLA ST 1228B7 

110 279884 4 A11S unset 0 418 BELVEDERE ST 1247E1 
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111 374977 4 A11S unset 0 450 BELVEDERE ST 1247E1 

112 279885 4 A11S unset 0 402 BELVEDERE ST 1247E1 

113 374978 4 A11S unset 0 440 BELVEDERE ST 1247E1 

114 374982 4 A11S unset 0 410 BELVEDERE ST 1247E1 

115 279877 4 A11S unset 0 458 BELVEDERE ST 1247E1 

116 374975 4 A11S unset 0 458 BELVEDERE ST 1247E1 

117 279882 4 A11S unset 0 424 BELVEDERE ST 1247E1 

118 171183 4 C10S LFT OF RGT LL 44 5650 BLOCH ST 1228A6 

119 171564 4 C10S LFT OF RGT LL 20 5585 BLOCH ST 1228A7 

120 171950 4 C10S RGT OF LFT LL 27 5453 BLOCH ST 1228A7 

121 172569 4 C10S RGT OF LFT LL 21 5264 BLOCH ST 1228B7 

122 172612 4 C10S LFT OF RGT LL 31 5144 BLOCH ST 1228B7 

123 301166 4 C10S RGT OF LFT LL 39 5575 BLOCH ST 1228A7 

124 301344 4 C10S LFT OF RGT LL 25 5497 BLOCH ST 1228A7 

125 301457 4 C10S RGT OF LFT LL 35 5452 BLOCH ST 1228A7 

126 301483 4 C10S RGT OF LFT LL 26 5436 BLOCH ST 1228A7 

127 301656 4 C10S LFT OF RGT LL 34 5389 BLOCH ST 1228B7 

128 301901 4 C10S RGT OF LFT LL 20 5228 BLOCH ST 1228B7 

129 171273 4 C10S LFT OF RGT LL 21 5643 BLOCH ST 1228A6 

130 171540 4 C10S RGT OF LFT LL 57 5586 BLOCH ST 1228A6 

131 171939 4 C10S RGT OF LFT LL 33 5484 BLOCH ST 1228A7 

132 172411 4 C10S LFT OF RGT LL 17 5345 BLOCH ST 1228B7 

133 172542 4 C10S RGT OF LFT LL 25 5290 BLOCH ST 1228B7 

134 172584 4 C10S RGT OF LFT LL 28 5252 BLOCH ST 1228B7 

135 300988 4 C10S RGT OF LFT LL 39 5626 BLOCH ST 1228A6 

136 301397 4 C10S LFT OF RGT LL 20 5469 BLOCH ST 1228A7 

137 301888 4 C10S RGT OF LFT LL 26 5154 BLOCH ST 1228B7 

138 171346 4 C10S RGT OF LFT LL 38 5621 BLOCH ST 1228A6 
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139 172373 4 C10S RGT OF LFT LL 24 5364 BLOCH ST 1228A7 

140 172642 4 C10S LFT OF RGT LL 8 5114 BLOCH ST 1228B7 

141 300950 4 C10S MANHOLE 140 5638 BLOCH ST 1228A6 

142 301197 4 C10S RGT OF LFT LL 94 5555 BLOCH ST 1228A7 

143 301751 4 C10S LFT OF RGT LL 20 5317 BLOCH ST 1228B7 

144 301767 4 C10S RGT OF LFT LL 27 5303 BLOCH ST 1228B7 

145 301833 4 C10S RGT OF LFT LL 25 5278 BLOCH ST 1228B7 

146 171311 4 C10S RGT OF LFT LL 49 5631 BLOCH ST 1228A6 

147 172273 4 C10S RGT OF LFT LL 22 5384 BLOCH ST 1228A7 

148 172471 4 C10S RGT OF LFT LL 24 5334 BLOCH ST 1228B7 

149 172647 4 C10S RGT OF LFT LL 42 5124 BLOCH ST 1228B7 

150 301039 4 C10S RGT OF LFT LL 45 5602 BLOCH ST 1228A6 

151 301716 4 C10S RGT OF LFT LL 37 5359 BLOCH ST 1228B7 

152 301731 4 C10S RGT OF LFT LL 24 5354 BLOCH ST 1228A7 

153 172009 4 C10S RGT OF LFT LL 36 5437 BLOCH ST 1228B7 

154 172070 4 C10S LFT OF RGT LL 23 5421 BLOCH ST 1228A7 

155 172583 4 C10S LFT OF RGT LL 21 5104 BLOCH ST 1228B7 

156 172627 4 C10S LFT OF RGT LL 31 5204 BLOCH ST 1228B7 

157 301897 4 C10S RGT OF LFT LL 28 5194 BLOCH ST 1228B7 

158 171364 4 C10S LFT OF RGT LL 44 5614 BLOCH ST 1228A6 

159 172504 4 C10S RGT OF LFT LL 22 5314 BLOCH ST 1228B7 

160 172631 4 C10S RGT OF LFT LL 27 5216 BLOCH ST 1228B7 

161 301527 4 C10S RGT OF LFT LL 39 5405 BLOCH ST 1228B7 

162 301563 4 C10S RGT OF LFT LL 21 5404 BLOCH ST 1228A7 

163 301882 4 C10S LFT OF RGT LL 32 5134 BLOCH ST 1228B7 

164 301892 4 C10S LFT OF RGT LL 28 5174 BLOCH ST 1228B7 

165 301894 4 C10S RGT OF LFT LL 31 5184 BLOCH ST 1228B7 

166 171049 4 C10S RGT OF LFT LL 37 5722 BLOCH ST 1228A6 
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167 171086 4 C10S LFT OF RGT LL 24 5724 BLOCH ST 1228B6 

168 171099 4 C10S RGT OF LFT LL 52 5710 BLOCH ST 1228A6 

169 171196 4 C10S LFT OF RGT LL 52 5655 BLOCH ST 1228A6 

170 171592 4 C10S RGT OF LFT LL 24 5576 BLOCH ST 1228A7 

171 171888 4 C10S LFT OF RGT LL 28 5483 BLOCH ST 1228A7 

172 172213 4 C10S RGT OF LFT LL 22 5394 BLOCH ST 1228A7 

173 172445 4 C10S RGT OF LFT LL 26 5344 BLOCH ST 1228B7 

174 172595 4 C10S LFT OF RGT LL 28 5240 BLOCH ST 1228B7 

175 301360 4 C10S RGT OF LFT LL 16 5496 BLOCH ST 1228A7 

176 301384 4 C10S RGT OF LFT LL 41 5484 BLOCH ST 1228A7 

177 301528 4 C10S RGT OF LFT LL 24 5420 BLOCH ST 1228A7 

178 301682 4 C10S RGT OF LFT LL 21 5374 BLOCH ST 1228A7 

179 301701 4 C10S RGT OF LFT LL 42 5373 BLOCH ST 1228B7 

180 301891 4 C10S LFT OF RGT LL 28 5164 BLOCH ST 1228B7 

181 171048 4 C10S RGT OF LFT LL 26 5737 BLOCH ST 1228B6 

182 171474 4 C10S LFT OF RGT LL 48 5596 BLOCH ST 1228A6 

183 172426 4 C10S RGT OF LFT LL 38 5331 BLOCH ST 1228B7 

184 172490 4 C10S RGT OF LFT LL 27 5324 BLOCH ST 1228B7 

185 172533 4 C10S LFT OF RGT LL 41 5304 BLOCH ST 1228B7 

186 300893 4 C10S LFT OF RGT LL 52 5662 BLOCH ST 1228A6 

187 171606 4 C10S RGT OF LFT LL 24 5566 BLOCH ST 1228A7 

188 171641 4 C10S RGT OF LFT LL 21 5556 BLOCH ST 1228A7 

189 171680 4 C10S RGT OF LFT LL 24 5546 BLOCH ST 1228A7 

190 301249 4 C10S RGT OF LFT LL 19 5538 BLOCH ST 1228A7 

191 301273 4 C10S RGT OF LFT LL 15 5530 BLOCH ST 1228A7 

192 301297 4 C10S RGT OF LFT LL 22 5522 BLOCH ST 1228A7 

193 301315 4 C10S RGT OF LFT LL 22 5514 BLOCH ST 1228A7 

194 171853 4 C10S RGT OF LFT LL 15 5506 BLOCH ST 1228A7 
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195 5057828 4 A10S MANHOLE 20 1526 BLUEBIRD LN 1227F6 

196 176411 4 A11S MANHOLE 144 745 BONAIR ST 1247F1 

197 176579 4 A11S MANHOLE 65 552 BONAIR ST 1247F1 

198 176661 4 A11S MANHOLE 142 605 BONAIR ST 1247F1 

199 176392 4 A11S MANHOLE 100 751 BONAIR ST 1247F1 

200 304538 4 A11S RGT OF LFT LL 6 644 BONAIR ST 1247F1 

201 176431 4 A11S MANHOLE 143 735 BONAIR ST 1247F1 

202 176267 4 A11S MANHOLE 105 750 BONAIR ST 1247F1 

203 376291 4 A11S MANHOLE 119 754 BONAIR ST 1247F1 

204 5436820 4 A11S MANHOLE 125 745 BONAIR ST 1227F7 

205 172392 4 C10S RGT OF LFT LL 28 5303 BOTHE AV 1228B7 

206 301326 4 C10S RGT OF LFT LL 34 5421 BOTHE AV 1228B7 

207 301571 4 C10S RGT OF LFT LL 27 5343 BOTHE AV 1228B7 

208 171647 4 C10S LFT OF RGT LL 20 5489 BOTHE AV 1228B7 

209 172083 4 C10S unset 0 5363 BOTHE AV 1228B7 

210 172486 4 C10S RGT OF LFT LL 55 5120 BOTHE AV 1228B7 

211 301480 4 C10S RGT OF LFT LL 37 5360 BOTHE AV 1228B7 

212 171668 4 C10S RGT OF LFT LL 25 5475 BOTHE AV 1228B7 

213 171785 4 C10S LFT OF RGT LL 31 5437 BOTHE AV 1228B7 

214 171932 4 C10S RGT OF LFT LL 48 5396 BOTHE AV 1228B7 

215 172015 4 C10S RGT OF LFT LL 27 5373 BOTHE AV 1228B7 

216 172493 4 C10S RGT OF LFT LL 29 5145 BOTHE AV 1228B7 

217 301398 4 C10S RGT OF LFT LL 33 5393 BOTHE AV 1228B7 

218 301741 4 C10S LFT OF RGT LL 10 5255 BOTHE AV 1228B7 

219 171673 4 C10S RGT OF LFT LL 40 5474 BOTHE AV 1228B7 

220 172400 4 C10S LFT OF RGT LL 30 5295 BOTHE AV 1228B7 

221 172428 4 C10S RGT OF LFT LL 28 5245 BOTHE AV 1228B7 

222 301773 4 C10S RGT OF LFT LL 36 5177 BOTHE AV 1228B7 
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223 301818 4 C10S RGT OF LFT LL 67 5115 BOTHE AV 1228B7 

224 172437 4 C10S RGT OF LFT LL 27 5225 BOTHE AV 1228B7 

225 172464 4 C10S RGT OF LFT LL 37 5205 BOTHE AV 1228B7 

226 172531 4 C10S LFT OF RGT LL 32 5106 BOTHE AV 1228B7 

227 301791 4 C10S LFT OF RGT LL 35 5131 BOTHE AV 1228B7 

228 172381 4 C10S LFT OF RGT LL 29 5313 BOTHE AV 1228B7 

229 172455 4 C10S RGT OF LFT LL 34 5215 BOTHE AV 1228B7 

230 301243 4 C10S LFT OF RGT LL 23 5469 BOTHE AV 1228B7 

231 301366 4 C10S LFT OF RGT LL 24 5407 BOTHE AV 1228B7 

232 301463 4 C10S unset 0 5378 BOTHE AV 1228B7 

233 301539 4 C10S LFT OF RGT LL 30 5353 BOTHE AV 1228B7 

234 301693 4 C10S LFT OF RGT LL 30 5323 BOTHE AV 1228B7 

235 171737 4 C10S RGT OF LFT LL 34 5454 BOTHE AV 1228B7 

236 171782 4 C10S RGT OF LFT LL 44 5434 BOTHE AV 1228B7 

237 171861 4 C10S RGT OF LFT LL 48 5414 BOTHE AV 1228B7 

238 171966 4 C10S RGT OF LFT LL 32 5383 BOTHE AV 1228B7 

239 172407 4 C10S LFT OF RGT LL 29 5285 BOTHE AV 1228B7 

240 172488 4 C10S LFT OF RGT LL 23 5159 BOTHE AV 1228B7 

241 301536 4 C10S LFT OF RGT LL 40 5342 BOTHE AV 1228B7 

242 301734 4 C10S LFT OF RGT LL 30 5265 BOTHE AV 1228B7 

243 172416 4 C10S RGT OF LFT LL 31 5275 BOTHE AV 1228B7 

244 172433 4 C10S LFT OF RGT LL 29 5235 BOTHE AV 1228B7 

245 172483 4 C10S RGT OF LFT LL 25 5163 BOTHE AV 1228B7 

246 301275 4 C10S LFT OF RGT LL 35 5453 BOTHE AV 1228B7 

247 301768 4 C10S RGT OF LFT LL 32 5191 BOTHE AV 1228B7 

248 173134 4 B11S LFT OF RGT LL 7 2097 CAMTO CAPA   1227H7 

249 Sewer FSN 2852   B10S     2007 CAMTO CAPA   1227H7 

250 Sewer FSN 3041   B11S     2017 CAMTO CAPA   1227H7 
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251 Sewer FSN 3041   B11S     2027 CAMTO CAPA   1227H7 

252 Sewer FSN 3042   B11S     2037 CAMTO CAPA   1227H7 

253 Sewer FSN 3042   B11S     2047 CAMTO CAPA   1227H7 

254 Sewer FSN 3042   B11S     2057 CAMTO CAPA   1227H7 

255 Sewer FSN 3042   B11S     2067 CAMTO CAPA   1227H7 

256 Sewer FSN 3043   B11S     2077 CAMTO CAPA   1227H7 

257 Sewer FSN 3043   B11S     2097 CAMTO CAPA   1227H7 

258 168555 8 C09S unset 0 8004 CAMTO GIANNA   1228A5 

259 5600227 8 C09S MANHOLE 1 8004 CAMTO GIANNA   1228A5 

260 172926 4 B11S MANHOLE 3 1843 CAMTO MARZELLA   1227H7 

261 302139 4 B11S MANHOLE 35 1875 CAMTO MARZELLA   1227H7 

262 172931 4 B11S MANHOLE 41 1851 CAMTO MARZELLA   1227H7 

263 172969 4 B11S MANHOLE 84 1891 CAMTO MARZELLA   1227H7 

264 302124 4 B11S MANHOLE 112 1859 CAMTO MARZELLA   1227H7 

265 302155 4 B11S MANHOLE 26 1883 CAMTO MARZELLA   1227H7 

266 172939 4 B11S MANHOLE 103 1867 CAMTO MARZELLA   1227H7 

267 301729 4 B10S MANHOLE 68 7285 CARRIZO DR 1227G7 

268 172624 4 B10S MANHOLE 179 7259 CARRIZO DR 1227G7 

269 301926 4 B10S unset 0 7258 CARRIZO DR 1227G7 

270 172559 4 B10S MANHOLE 35 7249 CARRIZO DR 1227G7 

271 172799 4 B10S MANHOLE 5 7244 CARRIZO DR 1227G7 

272 378449 4 B10S MANHOLE 36 7241 CARRIZO DR 1227G7 

273 172690 4 B10S MANHOLE 134 7252 CARRIZO DR 1227G7 

274 301937 4 B10S MANHOLE 86 7244 CARRIZO DR 1227G7 

275 5489264 4 B10S MANHOLE 15 7238 CARRIZO DR 1227G7 

276 172582 4 B10S MANHOLE 80 7270 CARRIZO DR 1227G7 

277 173430 4 B11S MANHOLE 57 7105 COUNTRY CLUB DR 1227G7 

278 173910 4 B11S unset 0 7007 COUNTRY CLUB DR 1247G1 
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279 173460 4 B11S MANHOLE 97 7001 COUNTRY CLUB DR 1227G7 

280 302086 4 B11S MANHOLE 77 7151 COUNTRY CLUB DR 1227G7 

281 302376 4 B11S MANHOLE 23 7108 COUNTRY CLUB DR 1227G7 

282 302422 4 B11S MANHOLE 114 7108 COUNTRY CLUB DR 1227G7 

283 173696 4 B11S MANHOLE 21 7050 COUNTRY CLUB DR 1247G1 

284 174426 4 B11S RGT OF LFT LL 5 6829 COUNTRY CLUB DR 1247G1 

285 174068 4 B11S MANHOLE 78 6919 COUNTRY CLUB DR 1247G1 

286 301970 4 B10S MANHOLE 31 7195 COUNTRY CLUB DR 1227G7 

287 302058 4 B11S RGT OF LFT LL 16 7157 COUNTRY CLUB DR 1227G7 

288 303089 4 B11S MANHOLE 68 6849 COUNTRY CLUB DR 1247G1 

289 301900 4 B10S MANHOLE 100 7229 COUNTRY CLUB DR 1227G7 

290 172719 4 B10S MANHOLE 18 7201 COUNTRY CLUB DR 1227G7 

291 172760 4 B10S unset 0 7171 COUNTRY CLUB DR 1227G7 

292 172884 4 B11S unset 0 7202 COUNTRY CLUB DR 1227G7 

293 302019 4 B10S MANHOLE 40 7161 COUNTRY CLUB DR 1227G7 

294 302347 4 B11S MANHOLE 69 7123 COUNTRY CLUB DR 1227G7 

295 302544 4 B11S RGT OF LFT LL 62 7106 COUNTRY CLUB DR 1227G7 

296 302955 4 B11S MANHOLE 122 6889 COUNTRY CLUB DR 1247G1 

297 173609 4 B11S MANHOLE 33 7102 COUNTRY CLUB DR 1247G1 

298 173767 4 B11S MANHOLE 28 6947 COUNTRY CLUB DR 1247G1 

299 378452 4 B11S MANHOLE 16 7151 COUNTRY CLUB DR 1227G7 

300 172298 4 C10S LFT OF RGT LL 35 2635 CURIE PL 1228B7 

301 301714 4 C10S LFT OF RGT LL 46 2535 CURIE PL 1228B7 

302 172211 4 C10S RGT OF LFT LL 77 2797 CURIE PL 1228B7 

303 172217 4 C10S LFT OF RGT LL 36 2727 CURIE PL 1228B7 

304 301621 4 C10S LFT OF RGT LL 27 2707 CURIE PL 1228B7 

305 301654 4 C10S LFT OF RGT LL 35 2645 CURIE PL 1228B7 

306 301655 4 C10S RGT OF LFT LL 32 2675 CURIE PL 1228B7 
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307 172201 4 C10S LFT OF RGT LL 33 2763 CURIE PL 1228B7 

308 301590 4 C10S LFT OF RGT LL 33 2751 CURIE PL 1228B7 

309 301690 4 C10S LFT OF RGT LL 42 2575 CURIE PL 1228B7 

310 301694 4 C10S LFT OF RGT LL 47 2555 CURIE PL 1228B7 

311 172326 4 C10S LFT OF RGT LL 34 2605 CURIE PL 1228B7 

312 301578 4 C10S LFT OF RGT LL 35 2775 CURIE PL 1228B7 

313 301601 4 C10S RGT OF LFT LL 31 2739 CURIE PL 1228B7 

314 301687 4 C10S RGT OF LFT LL 34 2595 CURIE PL 1228B7 

315 378448 4 C10S LOT LINE 32 2665 CURIE PL 1228B7 

316 172312 4 C10S LFT OF RGT LL 34 2625 CURIE PL 1228B7 

317 301745 4 C10S RGT OF LFT LL 53 2515 CURIE PL 1228B7 

318 172318 4 C10S LFT OF RGT LL 32 2615 CURIE PL 1228B7 

319 376207 4 C10S LOT LINE 32 2695 CURIE PL 1228B7 

320 172229 4 C10S RGT OF LFT LL 31 2717 CURIE PL 1228B7 

321 301646 4 C10S LFT OF RGT LL 33 2655 CURIE PL 1228B7 

322 376208 4 C10S LOT LINE 32 2685 CURIE PL 1228B7 

323 302274 4 A11S MANHOLE 77 7335 CUVIER ST 1227E7 

324 Sewer FSN 17091   E10S     5747 ERLANGER ST 1228F6 

325 172715 4 B10S LFT OF RGT LL 46 7247 FAIRWAY RD 1227G7 

326 173025 4 B11S unset 0 7180 FAIRWAY RD 1227G7 

327 303124 4 B11S MANHOLE 8 6970 FAIRWAY RD 1247G1 

328 174874 4 B11S LFT OF RGT LL 39 6910 FAIRWAY RD 1247G1 

329 301841 4 B10S RGT OF LFT LL 50 7303 FAIRWAY RD 1227G7 

330 172301 4 B10S MANHOLE 50 7363 FAIRWAY RD 1227G7 

331 172397 4 B10S LFT OF RGT LL 64 7343 FAIRWAY RD 1227G7 

332 172607 4 B10S RGT OF LFT LL 12 7267 FAIRWAY RD 1227G7 

333 302093 4 B11S MANHOLE 6 7207 FAIRWAY RD 1227G7 

334 172494 4 B10S LFT OF RGT LL 53 7323 FAIRWAY RD 1227G7 
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335 172785 4 B10S LFT OF RGT LL 45 7227 FAIRWAY RD 1227G7 

336 173531 4 B11S MANHOLE 5 7105 FAIRWAY RD 1247G1 

337 173743 4 B11S MANHOLE 115 7075 FAIRWAY RD 1247G1 

338 173893 4 B11S LFT OF RGT LL 33 7051 FAIRWAY RD 1247G1 

339 174589 4 B11S MANHOLE 62 6949 FAIRWAY RD 1247G1 

340 302999 4 B11S RGT OF LFT LL 63 7030 FAIRWAY RD 1247G1 

341 303232 4 B11S LFT OF RGT LL 60 6950 FAIRWAY RD 1247G1 

342 173902 4 B11S RGT OF LFT LL 14 7070 FAIRWAY RD 1247G1 

343 303363 4 B11S LFT OF RGT LL 56 6929 FAIRWAY RD 1247G1 

344 174799 4 B11S RGT OF LFT LL 65 6930 FAIRWAY RD 1247G1 

345 302461 4 B11S MANHOLE 78 7125 FAIRWAY RD 1227G7 

346 303036 4 B11S LFT OF RGT LL 40 7001 FAIRWAY RD 1247G1 

347 303441 4 B11S RGT OF LFT LL 14 6909 FAIRWAY RD 1247G1 

348 173187 4 B11S MANHOLE 51 7136 FAIRWAY RD 1227G7 

349 302148 4 B11S RGT OF LFT LL 56 7185 FAIRWAY RD 1227G7 

350 303331 4 B11S MANHOLE 38 6930 FAIRWAY RD 1247G1 

351 1129048 4 B11S LFT OF RGT LL 30 6930 FAIRWAY RD 1247G1 

352 173281 4 B11S LFT OF RGT LL 39 7145 FAIRWAY RD 1227G7 

353 172619 4 B10S unset 0 7267 FAIRWAY RD 1227G7 

354 174329 4 B11S RGT OF LFT LL 17 6969 FAIRWAY RD 1247G1 

355 301544 4 A10S unset 0 7383 FAIRWAY RD 1227G7 

356 172413 4 A10S LFT OF RGT LL 52 7475 FAY AV 1227F7 

357 174398 6 A11S RGT OF LFT LL 317 7123 FAY AV 1247F1 

358 5467142 6 A11S RGT OF LFT LL 270 7123 FAY AV 1247F1 

359 303002 6 A11S RGT OF LFT LL 195 7123 FAY AV 1247F1 

360 174219 6 A11S unset 0   FAY AV 1247F1 

361 303144 6 A11S unset 0   FAY AV 1247F1 

362 279878 4 A11S unset 0 410 FERN GLEN   1247E1 
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363 374972 4 A11S unset 0 454 FERN GLEN   1247E1 

364 279875 4 A11S unset 0 454 FERN GLEN   1247E1 

365 374974 4 A11S unset 0 444 FERN GLEN   1247E1 

366 175006 4 A11S unset 0 454 FERN GLEN   1247E1 

367 175131 4 A11S unset 0 410 FERN GLEN   1247E1 

368 279881 4 A11S unset 0 369 FERN GLEN   1247E1 

369 173410 4 A11S RGT OF LFT LL 175 925 GENTER ST 1247F1 

370 173328 4 A11S MANHOLE 85 916 GENTER ST 1227F7 

371 302525 4 A11S RGT OF LFT LL 51 1001 GENTER ST 1247F1 

372 302529 4 A11S MANHOLE 4 1001 GENTER ST 1247F1 

373 5512141 8 A11S MANHOLE 0 0 GENTER ST 1227F7 

374 302475 4 A11S MANHOLE 110 915 GENTER ST 1247F1 

375 5512140 4 A11S MANHOLE 35 1001 GENTER ST 1227F7 

376 5467830 4 A11S MANHOLE 160 924 GENTER ST 1227F7 

377 173327 4 A11S LFT OF RGT LL 20 935 GENTER ST 1227F7 

378 173514 4 A11S RGT OF LFT LL 75 1001 GENTER ST 1247F1 

379 173274 6 A11S unset 0 7253 GIRARD AV 1227F7 

380 173315 4 A11S unset 0 7253 GIRARD AV 1227F7 

381 172417 4 A10S MANHOLE 104 7454 GIRARD AV 1227F7 

382 173373 4 A11S MANHOLE 12 7253 GIRARD AV 1227F7 

383 170441 4 C10S RGT OF LFT LL 39 2681 GOBAT AV 1228B6 

384 300320 4 C10S LFT OF RGT LL 36 2772 GOBAT AV 1228B6 

385 300379 4 C10S RGT OF LFT LL 36 2722 GOBAT AV 1228B6 

386 300411 4 C10S LFT OF RGT LL 29 2775 GOBAT AV 1228B6 

387 300430 4 C10S LFT OF RGT LL 34 2707 GOBAT AV 1228B6 

388 170286 4 C10S RGT OF LFT LL 28 2742 GOBAT AV 1228B6 

389 300394 4 C10S RGT OF LFT LL 27 2702 GOBAT AV 1228B6 

390 300408 4 C10S LFT OF RGT LL 44 2763 GOBAT AV 1228B6 
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391 300417 4 C10S LFT OF RGT LL 36 2729 GOBAT AV 1228B6 

392 170289 4 C10S RGT OF LFT LL 24 2752 GOBAT AV 1228B6 

393 170296 4 C10S LFT OF RGT LL 25 2732 GOBAT AV 1228B6 

394 170369 4 C10S LFT OF RGT LL 19 2753 GOBAT AV 1228B6 

395 170403 4 C10S LFT OF RGT LL 20 2717 GOBAT AV 1228B6 

396 300410 4 C10S RGT OF LFT LL 32 2743 GOBAT AV 1228B6 

397 300466 4 C10S LFT OF RGT LL 33 2616 GOBAT AV 1228B6 

398 170451 4 C10S RGT OF LFT LL 27 2671 GOBAT AV 1228B6 

399 170481 4 C10S LFT OF RGT LL 31 2604 GOBAT AV 1228B6 

400 170557 4 C10S LFT OF RGT LL 60 2625 GOBAT AV 1228B6 

401 170290 4 C10S RGT OF LFT LL 24 2762 GOBAT AV 1228B6 

402 170326 4 C10S LFT OF RGT LL 24 2712 GOBAT AV 1228B6 

403 300409 4 C10S RGT OF LFT LL 25 2676 GOBAT AV 1228B6 

404 170236 4 C10S RGT OF LFT LL 40 2806 GOBAT AV 1228B6 

405 174249 4 B11S RGT OF LFT LL 51 2391 KING ARTHUR CT 1247J1 

406 174119 4 B11S RGT OF LFT LL 33 2390 KING ARTHUR CT 1247J1 

407 174267 4 B11S RGT OF LFT LL 46 2377 KING ARTHUR CT 1247J1 

408 302966 4 B11S RGT OF LFT LL 37 2321 KING ARTHUR CT 1247H1 

409 303007 4 B11S MANHOLE 206 2336 KING ARTHUR CT 1247H1 

410 174313 4 B11S RGT OF LFT LL 14 2335 KING ARTHUR CT 1247H1 

411 303094 4 B11S RGT OF LFT LL 8 2349 KING ARTHUR CT 1247H1 

412 173998 4 B11S LFT OF RGT LL 36 2308 KING ARTHUR CT 1247H1 

413 174307 4 B11S RGT OF LFT LL 25 2363 KING ARTHUR CT 1247H1 

414 302839 4 B11S LFT OF RGT LL 26 2307 KING ARTHUR CT 1247H1 

415 302961 4 B11S LFT OF RGT LL 42 2366 KING ARTHUR CT 1247H1 

416 174125 4 A11S unset 0 7228 LA JOLLA BL 1247E1 

417 303324 4 A11S LFT OF RGT LL 110 7132 LA JOLLA BL 1247E1 

418 173136 4 A11S LFT OF RGT LL 38 7401 LA JOLLA BL 1227E7 
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419 303510 6 A11S LFT OF RGT LL 50 7109 LA JOLLA BL 1247E1 

420 374973 4 A11S LFT OF RGT LL 86 7104 LA JOLLA BL 1247E1 

421 302925 4 A11S unset 0 7232 LA JOLLA BL 1247E1 

422 177219 8 A11S unset 0 6738 LA JOLLA BL 1247E2 

423 303292 4 A11S unset 0 7137 LA JOLLA BL 1247E1 

424 376251 4 A11S unset 0 7140 LA JOLLA BL 1247E1 

425 303455 4 A11S unset 0 7112 LA JOLLA BL 1247E1 

426 173088 4 A11S LFT OF RGT LL 90 7403 LA JOLLA BL 1227E7 

427 174312 4 A11S RGT OF LFT LL 50 7205 LA JOLLA BL 1247E1 

428 174724 4 A11S LFT OF RGT LL 160 7124 LA JOLLA BL 1247E1 

429 303439 4 A11S RIGHT OF WAY 240 7118 LA JOLLA BL 1247E1 

430 303269 4 A11S RGT OF LFT LL 50 7143 LA JOLLA BL 1247E1 

431 170310 4 C10S unset 0 7845 LA JOLLA VISTA DR 1228A6 

432 300245 4 C10S MANHOLE 39 7867 LA JOLLA VISTA DR 1228A6 

433 300294 4 C10S MANHOLE 74 7866 LA JOLLA VISTA DR 1227J6 

434 300309 4 C10S MANHOLE 21 7855 LA JOLLA VISTA DR 1228A6 

435 300362 4 C10S RGT OF LFT LL 20 7845 LA JOLLA VISTA DR 1228A6 

436 170328 4 C10S unset 0 7835 LA JOLLA VISTA DR 1228A6 

437 170727 4 C10S LFT OF RGT LL 28 5743 LAMAS ST 1228B6 

438 170094 4 C10S RGT OF LFT LL 30 5864 LAMAS ST 1228B6 

439 170108 4 C10S LFT OF RGT LL 22 5865 LAMAS ST 1228B6 

440 170173 4 C10S LFT OF RGT LL 27 5855 LAMAS ST 1228B6 

441 170092 4 C10S RGT OF LFT LL 21 5875 LAMAS ST 1228B6 

442 170093 4 C10S RGT OF LFT LL 19 5874 LAMAS ST 1228B6 

443 300289 4 C10S LFT OF RGT LL 35 5854 LAMAS ST 1228B6 

444 170632 4 C10S RGT OF LFT LL 54 2606 LANGE AV 1228B6 

445 170026 4 B10S MANHOLE 39 7816 LOOKOUT DR 1227G6 

446 300292 4 B10S MANHOLE 60 7820 LOOKOUT DR 1227G6 
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447 170084 4 B10S MANHOLE 70 7868 LOOKOUT DR 1227H6 

448 171792 4 A10S MANHOLE 6 7508 MAR AV 1227F7 

449 171793 4 A10S MANHOLE 31 7520 MAR AV 1227F7 

450 6269350 4 A10S LFT OF RGT LL 4 7530 MAR AV 1227F7 

451 301302 4 A10S MANHOLE 7 7538 MAR AV 1227F7 

452 173210 4 A11S RGT OF LFT LL 117 551 MARINE ST 1227E7 

453 173051 4 A11S RGT OF LFT LL 160 644 MARINE ST 1227E7 

454 173202 4 A11S RGT OF LFT LL 96 561 MARINE ST 1227E7 

455 302279 4 A11S RGT OF LFT LL 45 520 MARINE ST 1227E7 

456 376221 4 A11S LFT OF RGT LL 20 604 MARINE ST 1227E7 

457 302363 4 A11S LFT OF RGT LL 15 529 MARINE ST 1227E7 

458 173126 4 A11S RGT OF LFT LL 55 625 MARINE ST 1227E7 

459 302383 4 A11S LFT OF RGT LL 10 525 MARINE ST 1247E1 

460 173200 4 A11S RGT OF LFT LL 49 561 MARINE ST 1227E7 

461 302348 4 A11S RGT OF LFT LL 181 543 MARINE ST 1227E7 

462 173160 4 A11S RGT OF LFT LL 35 520 MARINE ST 1227E7 

463 172896 4 B11S LFT OF RGT LL 28 1630 MIMULUS WY 1227G7 

464 173078 4 B11S MANHOLE 23 1602 MIMULUS WY 1227G7 

465 172996 4 B11S MANHOLE 87 1616 MIMULUS WY 1227G7 

466 173031 4 B11S MANHOLE 45 1602 MIMULUS WY 1227G7 

467 302143 4 B11S MANHOLE 4 1631 MIMULUS WY 1227G7 

468 302311 4 B11S MANHOLE 39 1601 MIMULUS WY 1227G7 

469 301316 4 A10S MANHOLE 57 7525 MIRAMAR AV 1227F7 

470 300672 4 C10S RGT OF LFT LL 27 5732 MOTT ST 1228B6 

471 170746 4 C10S LFT OF RGT LL 63 5737 MOTT ST 1228B6 

472 300585 4 C10S RGT OF LFT LL 24 5818 MOTT ST 1228B6 

473 170866 4 C10S LFT OF RGT LL 36 5720 MOTT ST 1228B6 

474 300518 4 C10S RGT OF LFT LL 24 5842 MOTT ST 1228B6 
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475 170520 4 C10S RGT OF LFT LL 30 5854 MOTT ST 1228B6 

476 300738 4 C10S LFT OF RGT LL 19 5708 MOTT ST 1228B6 

477 300553 4 C10S RGT OF LFT LL 26 5830 MOTT ST 1228B6 

478 300605 4 C10S LFT OF RGT LL 39 5806 MOTT ST 1228B6 

479 170737 4 C10S unset 0 5744 MOTT AV 1228B6 

480 176213 4 B11S MANHOLE 50 6656 MUIRLANDS DR 1247G1 

481 174940 4 A11S MANHOLE 52 955 MUIRLANDS DR 1247F1 

482 176136 4 B11S MANHOLE 106 6649 MUIRLANDS DR 1247G1 

483 5463123 4 B11S LFT OF RGT LL 30 6743 MUIRLANDS DR 1247G1 

484 300657 4 C10S LFT OF RGT LL 24 2716 NANSEN AV 1228B6 

485 300760 4 C10S RGT OF LFT LL 25 2615 NANSEN AV 1228B6 

486 170817 4 C10S LFT OF RGT LL 40 2753 NANSEN AV 1228B6 

487 170832 4 C10S RGT OF LFT LL 27 2723 NANSEN AV 1228B6 

488 300680 4 C10S LFT OF RGT LL 47 2737 NANSEN AV 1228B6 

489 300682 4 C10S LFT OF RGT LL 40 2765 NANSEN AV 1228B6 

490 170870 4 C10S LFT OF RGT LL 38 2624 NANSEN AV 1228B6 

491 170893 4 C10S unset 0 2627 NANSEN AV 1228B6 

492 170854 4 C10S RGT OF LFT LL 26 2707 NANSEN AV 1228B6 

493 170949 4 C10S LFT OF RGT LL 23 2603 NANSEN AV 1228B6 

494 300742 4 C10S RGT OF LFT LL 25 2639 NANSEN AV 1228B6 

495 170758 4 C10S LFT OF RGT LL 37 2740 NANSEN AV 1228B6 

496 170802 4 C10S RGT OF LFT LL 36 2704 NANSEN AV 1228B6 

497 170842 4 C10S RGT OF LFT LL 28 2648 NANSEN AV 1228B6 

498 170856 4 C10S RGT OF LFT LL 24 2636 NANSEN AV 1228B6 

499 170872 4 C10S LFT OF RGT LL 38 2663 NANSEN AV 1228B6 

500 170896 4 C10S RGT OF LFT LL 28 2651 NANSEN AV 1228B6 

501 300637 4 C10S RGT OF LFT LL 34 2752 NANSEN AV 1228B6 

502 300647 4 C10S RGT OF LFT LL 37 2728 NANSEN AV 1228B6 
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503 170763 4 C10S RGT OF LFT LL 38 2764 NANSEN AV 1228B6 

504 300681 4 C10S LFT OF RGT LL 25 2660 NANSEN AV 1228B6 

505 5515951 4 B11S LFT OF RGT LL 47 1521 NAUTILUS ST 1247G1 

506 5463124 4 B11S LFT OF RGT LL 47 6749 NAUTILUS ST 1247G1 

507 279888 4 A11S unset 0 7076 NEPTUNE PL 1247E1 

508 374984 4 A11S MANHOLE 30 7080 NEPTUNE PL 1247E1 

509 374976 4 A11S unset 0 7106 OLIVETAS AV 1247E1 

510 172390 4 A10S unset 0 941 PEARL ST 1227F7 

511 177361 4 A11S MANHOLE 2 363 PLAYA DEL SUR   1247E2 

512 5214842 4 A10S MANHOLE 70 7769 PROSPECT PL 1227F6 

513 300954 4 C10S LFT OF RGT LL 54 2560 QUIDDE AV 1228B6 

514 171222 4 C10S RGT OF LFT LL 36 2513 QUIDDE AV 1228A6 

515 300914 4 C10S RGT OF LFT LL 47 2516 QUIDDE AV 1228B6 

516 171282 4 C10S LFT OF RGT LL 51 2541 QUIDDE AV 1228B6 

517 171347 4 C10S LFT OF RGT LL 43 5618 QUIDDE CT 1228B6 

518 171304 4 C10S RGT OF LFT LL 53 2572 QUIDDE AV 1228B6 

519 300924 4 C10S LFT OF RGT LL 46 2526 QUIDDE AV 1228B6 

520 301032 4 C10S RGT OF LFT LL 33 5605 QUIDDE CT 1228B6 

521 171239 4 C10S LFT OF RGT LL 45 2548 QUIDDE AV 1228B6 

522 300982 4 C10S RGT OF LFT LL 55 2559 QUIDDE AV 1228B6 

523 171238 4 C10S LFT OF RGT LL 45 2523 QUIDDE AV 1228B6 

524 171310 4 C10S LFT OF RGT LL 35 2582 QUIDDE AV 1228B6 

525 171358 4 C10S RGT OF LFT LL 45 2571 QUIDDE AV 1228B6 

526 171257 4 C10S RGT OF LFT LL 39 2529 QUIDDE AV 1228B6 

527 171390 4 C10S RGT OF LFT LL 33 5606 QUIDDE CT 1228B6 

528 300897 4 C10S LFT OF RGT LL 55 2504 QUIDDE AV 1228A6 

529 300938 4 C10S RGT OF LFT LL 46 2538 QUIDDE AV 1228B6 

530 301006 4 C10S LFT OF RGT LL 45 5615 QUIDDE CT 1228B6 
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531 172066 4 B10S MANHOLE 12 7383 REMLEY PL 1227G7 

532 300310 4 C10S MANHOLE 7 7855 REVELLE DR 1227J6 

533 170087 4 C10S MANHOLE 30 7866 REVELLE DR 1227J6 

534 300177 4 C10S MANHOLE 63 7887 REVELLE DR 1228A6 

535 300228 4 C10S LFT OF RGT LL 48 7878 REVELLE DR 1227J6 

536 301822 4 B10S unset 0 7260 ROMERO DR 1227G7 

537 171835 4 C10S RGT OF LFT LL 3 2735 SAN CLEMENTE TR 1228B7 

538 171891 4 C10S LFT OF RGT LL 30 2604 SAN CLEMENTE TR 1228B7 

539 172042 4 C10S RGT OF LFT LL 35 2556 SAN CLEMENTE TR 1228B7 

540 172193 4 C10S LFT OF RGT LL 24 2535 SAN CLEMENTE TR 1228B7 

541 301391 4 C10S LFT OF RGT LL 30 2596 SAN CLEMENTE TR 1228B7 

542 171855 4 C10S LFT OF RGT LL 25 2675 SAN CLEMENTE TR 1228B7 

543 171941 4 C10S LFT OF RGT LL 36 2586 SAN CLEMENTE TR 1228B7 

544 172139 4 C10S LFT OF RGT LL 27 2520 SAN CLEMENTE TR 1228B7 

545 301317 4 C10S RGT OF LFT LL 32 2763 SAN CLEMENTE TR 1228B7 

546 171872 4 C10S LFT OF RGT LL 30 2610 SAN CLEMENTE TR 1228B7 

547 301327 4 C10S LFT OF RGT LL 29 2721 SAN CLEMENTE TR 1228B7 

548 301336 4 C10S RGT OF LFT LL 26 2665 SAN CLEMENTE TR 1228B7 

549 171987 4 C10S RGT OF LFT LL 36 2595 SAN CLEMENTE TR 1228B7 

550 301346 4 C10S RGT OF LFT LL 34 2625 SAN CLEMENTE TR 1228B7 

551 301461 4 C10S LFT OF RGT LL 38 2566 SAN CLEMENTE TR 1228B7 

552 171778 4 C10S unset 0 2787 SAN CLEMENTE TR 1228B7 

553 171796 4 C10S unset 0 2779 SAN CLEMENTE TR 1228B7 

554 171849 4 C10S LFT OF RGT LL 26 2695 SAN CLEMENTE TR 1228B7 

555 172130 4 C10S LFT OF RGT LL 37 2528 SAN CLEMENTE TR 1228B7 

556 172162 4 C10S LFT OF RGT LL 63 2512 SAN CLEMENTE TR 1228B7 

557 301322 4 C10S LFT OF RGT LL 17 2749 SAN CLEMENTE TR 1228B7 

558 301331 4 C10S RGT OF LFT LL 29 2685 SAN CLEMENTE TR 1228B7 
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559 301362 4 C10S LFT OF RGT LL 26 2615 SAN CLEMENTE TR 1228B7 

560 301372 4 C10S RGT OF LFT LL 77 2605 SAN CLEMENTE TR 1228B7 

561 171844 4 C10S LFT OF RGT LL 25 2707 SAN CLEMENTE TR 1228B7 

562 172126 4 C10S LFT OF RGT LL 27 2565 SAN CLEMENTE TR 1228B7 

563 301338 4 C10S RGT OF LFT LL 41 2645 SAN CLEMENTE TR 1228B7 

564 301505 4 C10S RGT OF LFT LL 30 2536 SAN CLEMENTE TR 1228B7 

565 171859 4 C10S RGT OF LFT LL 23 2620 SAN CLEMENTE TR 1228B7 

566 172096 4 C10S RGT OF LFT LL 21 2575 SAN CLEMENTE TR 1228B7 

567 301342 4 C10S RGT OF LFT LL 35 2635 SAN CLEMENTE TR 1228B7 

568 301430 4 C10S LFT OF RGT LL 31 2576 SAN CLEMENTE TR 1228B7 

569 171812 4 C10S LFT OF RGT LL 17 2777 SAN CLEMENTE TR 1228B7 

570 172044 4 C10S LFT OF RGT LL 46 2585 SAN CLEMENTE TR 1228B7 

571 172147 4 C10S LFT OF RGT LL 27 2555 SAN CLEMENTE TR 1228B7 

572 172174 4 C10S LFT OF RGT LL 24 2545 SAN CLEMENTE TR 1228B7 

573 301337 4 C10S LFT OF RGT LL 24 2655 SAN CLEMENTE TR 1228B7 

574 301492 4 C10S RGT OF LFT LL 38 2546 SAN CLEMENTE TR 1228B7 

575 301584 4 C10S RGT OF LFT LL 33 2525 SAN CLEMENTE TR 1228B7 

576 172017 4 C10S RGT OF LFT LL 36 2665 SCHENLEY TR 1228B7 

577 172003 4 C10S LOT LINE 17 2613 SCHENLEY TR 1228B7 

578 172005 4 C10S LFT OF RGT LL 26 2621 SCHENLEY TR 1228B7 

579 172016 4 C10S LFT OF RGT LL 25 2655 SCHENLEY TR 1228B7 

580 301439 4 C10S RGT OF LFT LL 35 2757 SCHENLEY TR 1228B7 

581 301456 4 C10S RGT OF LFT LL 35 2731 SCHENLEY TR 1228B7 

582 171967 4 C10S LFT OF RGT LL 10 2781 SCHENLEY TR 1228B7 

583 171974 4 C10S RGT OF LFT LL 30 2769 SCHENLEY TR 1228B7 

584 301452 4 C10S LOT LINE 35 2743 SCHENLEY TR 1228B7 

585 172008 4 C10S LFT OF RGT LL 26 2637 SCHENLEY TR 1228B7 

586 301448 4 C10S LOT LINE 35 2755 SCHENLEY TR 1228B7 
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Lateral FSN 

Lateral Size 
(ft) 

Field Book Offset Ref. 
Offset 

(ft) 
Address Thomas Bro 

587 172006 4 C10S RGT OF LFT LL 35 2707 SCHENLEY TR 1228B7 

588 172007 4 C10S LFT OF RGT LL 25 2629 SCHENLEY TR 1228B7 

589 172011 4 C10S RGT OF LFT LL 36 2695 SCHENLEY TR 1228B7 

590 301459 4 C10S RGT OF LFT LL 35 2716 SCHENLEY TR 1228B7 

591 172013 4 C10S LFT OF RGT LL 25 2645 SCHENLEY TR 1228B7 

592 172014 4 C10S RGT OF LFT LL 36 2685 SCHENLEY TR 1228B7 

593 301462 4 C10S RGT OF LFT LL 25 2675 SCHENLEY TR 1228B7 

594 171596 6 C10S RGT OF LFT LL 238 2640 SODERBLOM AV 1228B6 

595 171670 4 C10S LFT OF RGT LL 55 2715 SODERBLOM AV 1228B7 

596 301100 4 C10S RGT OF LFT LL 40 2435 SODERBLOM AV 1228A6 

597 301219 4 C10S LFT OF RGT LL 45 2655 SODERBLOM AV 1228B7 

598 171542 4 C10S LFT OF RGT LL 85 2640 SODERBLOM AV 1228B6 

599 301110 4 C10S RGT OF LFT LL 45 2511 SODERBLOM AV 1228A6 

600 171491 4 C10S LFT OF RGT LL 40 2548 SODERBLOM AV 1228B6 

601 171629 4 C10S RGT OF LFT LL 43 2765 SODERBLOM AV 1228B7 

602 301018 4 C10S LFT OF RGT LL 45 5519 SODERBLOM CT 1228B6 

603 301098 4 C10S LFT OF RGT LL 45 2558 SODERBLOM AV 1228B6 

604 301128 4 C10S RGT OF LFT LL 40 2551 SODERBLOM AV 1228B7 

605 301208 4 C10S LFT OF RGT LL 45 2745 SODERBLOM AV 1228B7 

606 301221 4 C10S LFT OF RGT LL 45 2705 SODERBLOM AV 1228B7 

607 171494 4 C10S LFT OF RGT LL 52 2598 SODERBLOM AV 1228B6 

608 171613 6 C10S RGT OF LFT LL 236 2640 SODERBLOM AV 1228B6 

609 171635 4 C10S RGT OF LFT LL 39 2623 SODERBLOM AV 1228B7 

610 171645 4 C10S LFT OF RGT LL 45 2633 SODERBLOM AV 1228B7 

611 171661 4 C10S LFT OF RGT LL 45 2725 SODERBLOM AV 1228B7 

612 301094 4 C10S RGT OF LFT LL 45 2415 SODERBLOM AV 1228A6 

613 301213 4 C10S LFT OF RGT LL 55 2643 SODERBLOM AV 1228B7 

614 171344 4 C10S RGT OF LFT LL 30 5543 SODERBLOM CT 1228B6 



 

Appendix G – Sewer Lateral Rehabilitation Scope of Work 145 | Page 
Pipeline Rehabilitation Y-1 

  
Lateral FSN 
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Offset 

(ft) 
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615 171535 4 C10S RGT OF LFT LL 45 2531 SODERBLOM AV 1228B6 

616 171568 4 C10S LFT OF RGT LL 64 2597 SODERBLOM AV 1228B7 

617 171615 4 C10S LFT OF RGT LL 37 2603 SODERBLOM AV 1228B7 

618 171616 4 C10S LFT OF RGT LL 50 2775 SODERBLOM AV 1228B7 

619 171620 4 C10S RGT OF LFT LL 34 2613 SODERBLOM AV 1228B7 

620 301024 4 C10S unset 0 2410 SODERBLOM AV 1228A6 

621 301051 4 C10S RGT OF LFT LL 40 2528 SODERBLOM AV 1228B6 

622 301138 4 C10S RGT OF LFT LL 40 2569 SODERBLOM AV 1228B7 

623 171345 4 C10S LFT OF RGT LL 30 5532 SODERBLOM CT 1228A6 

624 171363 4 C10S RGT OF LFT LL 35 5531 SODERBLOM CT 1228B6 

625 171385 4 C10S RGT OF LFT LL 40 5520 SODERBLOM CT 1228A6 

626 171665 4 C10S LFT OF RGT LL 50 2663 SODERBLOM AV 1228B7 

627 301047 4 C10S LFT OF RGT LL 45 2430 SODERBLOM AV 1228A6 

628 171510 4 C10S RGT OF LFT LL 25 2578 SODERBLOM AV 1228B6 

629 171656 4 C10S LFT OF RGT LL 50 2735 SODERBLOM AV 1228B7 

630 301198 4 C10S RGT OF LFT LL 40 2755 SODERBLOM AV 1228B7 

631 300716 4 B10S LOT LINE 22 1760 SOLEDAD AV 1227G6 

632 171543 4 C10S LFT OF RGT LL 52 5513 STRESEMANN ST 1228B6 

633 171577 4 C10S RGT OF LFT LL 53 5505 STRESEMANN ST 1228B6 

634 5058018 4 A10S MANHOLE 65 1525 TORREY PINES RD 1227F6 

635 298215 6 C08S MANHOLE 149 3131 VIA ALICANTE   1228A4 

636 167311 8 C08S MANHOLE 79 3110 VIA ALICANTE   1228A4 

637 174451 4 B11S LFT OF RGT LL 32 2192 VIA DON BENITO   1247H1 

638 174549 4 B11S LFT OF RGT LL 62 2211 VIA DON BENITO   1247H1 

639 174598 4 B11S RGT OF LFT LL 46 2165 VIA DON BENITO   1247H1 

640 174478 4 B11S MANHOLE 32 2156 VIA DON BENITO   1247H1 

641 174496 4 B11S LFT OF RGT LL 41 2124 VIA DON BENITO   1247H1 

642 174526 4 B11S LFT OF RGT LL 38 2058 VIA DON BENITO   1247H1 
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643 174663 4 B11S RGT OF LFT LL 40 2111 VIA DON BENITO   1247H1 

644 303290 4 B11S RGT OF LFT LL 50 2143 VIA DON BENITO   1247H1 

645 174572 4 B11S RGT OF LFT LL 49 2195 VIA DON BENITO   1247H1 

646 170548 4 A10S LFT OF RGT LL 13 1528 VIRGINIA WY 1227G6 

647 170566 4 A10S LFT OF RGT LL 12 1524 VIRGINIA WY 1227G6 

648 170541 4 A10S RGT OF LFT LL 13 1532 VIRGINIA WY 1227G6 

649 170585 4 A10S LFT OF RGT LL 13 1520 VIRGINIA WY 1227F6 

650 175703 4 A11S LFT OF RGT LL 55 7024 VISTA DEL MAR AV 1247E1 

651 175793 4 A11S unset 0 7015 VISTA DEL MAR AV 1247E1 

652 175960 4 A11S unset 0 7010 VISTA DEL MAR AV 1247E1 

653 303544 4 A11S unset 0 7135 VISTA DEL MAR AV 1247E1 

654 175804 4 A11S LFT OF RGT LL 65 7005 VISTA DEL MAR AV 1247E1 

655 175032 4 A11S unset 0 7125 VISTA DEL MAR AV 1247E1 

656 304055 4 A11S unset 0 7010 VISTA DEL MAR AV 1247E1 

657 303655 4 A11S LFT OF RGT LL 15 7116 VISTA DEL MAR AV 1247E1 

658 303948 4 A11S RGT OF LFT LL 55 7025 VISTA DEL MAR AV 1247E1 

659 175104 4 A11S LFT OF RGT LL 5 7126 VISTA DEL MAR AV 1247E1 

660 175122 4 A11S RGT OF LFT LL 60 7115 VISTA DEL MAR AV 1247E1 

661 174989 4 A11S RGT OF LFT LL 15 1040 WEST MUIRLANDS DR 1247F1 

662 175419 4 A11S MANHOLE 20 1381 WEST MUIRLANDS DR 1247G1 

663 175339 4 A11S MANHOLE 21 1360 WEST MUIRLANDS DR 1247G1 

664 303810 4 A11S MANHOLE 103 1353 WEST MUIRLANDS DR 1247G1 

665 174882 4 A11S RGT OF LFT LL 15 970 WEST MUIRLANDS DR 1247F1 

666 175431 4 A11S MANHOLE 25 1396 WEST MUIRLANDS DR 1247G1 

667 303273 4 A11S RGT OF LFT LL 15 940 WEST MUIRLANDS DR 1247F1 

668 303501 4 A11S RGT OF LFT LL 15 1022 WEST MUIRLANDS DR 1247F1 

669 303784 4 A11S MANHOLE 97 1319 WEST MUIRLANDS DR 1247G1 

670 175183 4 A11S MANHOLE 60 1320 WEST MUIRLANDS DR 1247G1 



 

Appendix G – Sewer Lateral Rehabilitation Scope of Work 147 | Page 
Pipeline Rehabilitation Y-1 

  
Lateral FSN 

Lateral Size 
(ft) 

Field Book Offset Ref. 
Offset 

(ft) 
Address Thomas Bro 

671 175337 4 A11S MANHOLE 45 1370 WEST MUIRLANDS DR 1247G1 

672 175340 4 A11S MANHOLE 75 1384 WEST MUIRLANDS DR 1247G1 

673 175343 4 A11S MANHOLE 79 1350 WEST MUIRLANDS DR 1247G1 

674 174923 4 A11S RGT OF LFT LL 15 1010 WEST MUIRLANDS DR 1247F1 

675 175345 4 A11S MANHOLE 21 1340 WEST MUIRLANDS DR 1247G1 

676 303811 4 A11S MANHOLE 99 1343 WEST MUIRLANDS DR 1247G1 

677 303843 4 A11S MANHOLE 126 1389 WEST MUIRLANDS DR 1247G1 

678 378476 4 A11S MANHOLE 12 1365 WEST MUIRLANDS DR 1247G1 

679 174764 4 A11S RGT OF LFT LL 15 950 WEST MUIRLANDS DR 1247F1 

680 174848 4 A11S RGT OF LFT LL 15 960 WEST MUIRLANDS DR 1247F1 

681 303711 4 A11S MANHOLE 48 1303 WEST MUIRLANDS DR 1247G1 

682 303800 4 A11S MANHOLE 69 1329 WEST MUIRLANDS DR 1247G1 

683 175814 4 A11S RGT OF LFT LL 10 350 WESTBOURNE ST 1247E1 

684 175826 4 A11S unset 0 346 WESTBOURNE ST 1247E1 

685 175769 4 A11S LFT OF RGT LL 40 366 WESTBOURNE ST 1247E1 

686 175783 4 A11S RGT OF LFT LL 10 360 WESTBOURNE ST 1247E1 

687 175850 4 A11S RGT OF LFT LL 10 334 WESTBOURNE ST 1247E1 

688 376270 4 A11S LOT LINE 10 340 WESTBOURNE ST 1247E1 

689 175867 4 A11S RGT OF LFT LL 10 324 WESTBOURNE ST 1247E1 

690 169916 4 C10S MANHOLE 34 2946 WOODFORD DR 1228A6 

691 169952 4 C10S LFT OF RGT LL 44 2974 WOODFORD DR 1228A6 

692 300125 4 C10S LFT OF RGT LL 72 2940 WOODFORD DR 1228A6 

693 170027 4 C10S LFT OF RGT LL 72 2975 WOODFORD DR 1228A6 

694 169872 4 C10S unset 0 2908 WOODFORD DR 1228A6 

695 169884 4 C10S RGT OF LFT LL 52 2922 WOODFORD DR 1228A6 

696 300174 4 C10S RGT OF LFT LL 44 2915 WOODFORD DR 1227J6 
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APPENDIX H 
 

TELEVISING INSPECTION FORMATS & CODES 
 



CCTV VIDEO FORMAT STANDARD 

9/29/2011 

 

 

See Whitebook  500-1.1.5 and 2009 City Supplement 500-1.1.5. 

 

This data is based upon our current contract.   

The video shall be captured and compressed so as to reduce file size as much 
as possible while still providing a smooth, clear video. The video shall be at 
30 frames per second. The compression shall be in Windows Media Video 
Format (.wmv). 
 
The compression shall not significantly degrade the still frame quality of the 
video or audio signal from the original source video, as judged in a side by side 
viewing,  under normal viewing conditions. 
 
Service Provider shall provide an initial submittal at the start of televising 
work demonstrating the typical video and audio quality to be provided for 
approval by the City. This submittal shall note any proposed changes to the 
specification regarding video format, data processing, compression or other 
condition for review and approval by the City. 

 

 

512 kbps video. 

Video: 30 fps,  320 X 240,  WMV V9 Compression. 

Audio: 64 kbps,  44,100 Hz,  16 bit,  Stereo. 
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Pipe Database Structure 
 
 
The Pipe database employs the use of 5 tables. 
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G:\CCTV Data\Public\Rehab Contracts\Video and Database 
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Wednesday, November 16, 2011

Page: 1Table: INSPECTION

Properties
DateCreated: 5/29/2008 4:15:22 PM DefaultView: 2
DisplayViewsOnSharePointSi 1 FilterOnLoad: False
GUID: {guid {D3A951C4-C5CE-4ACC-

933B-41AF2D376CBC}}
HideNewField: False

LastUpdated: 11/16/2011 8:29:03 AM NameMap: Long binary data
OrderByOn: False OrderByOnLoad: True
Orientation: Left-to-Right RecordCount: 0
TotalsRow: False Updatable: True

Columns

Name Type Size

INSPECTION_SEQ_NUM Long Integer 4
FAC_SEQ_NUM Double 8
INSPECTION_DT Date/Time 8
CAMERA_OPERATOR Text 20
PRECIPITATION_QTY Text 20
VIDEO_DIRECTION_TXT Text 8
STREET_NM Text 30
SURFACE_TYP_TXT Text 9
UPSTREAM_MANH_FLD_BK_PAGE_NUM Text 4
UPSTREAM_MANH_MAPID Long Integer 4
UPSTREAM_MANH_FLD_BK_GRID_NUM Double 8
DOWNSTRM_MANH_FLD_BK_PAGE_NUM Text 4
DOWNSTRM_MANH_FLD_BK_GRID_NUM Long Integer 4
DOWNSTREAM_MANH_MAPID Long Integer 4
START_FOOTAGE_QTY Double 8
END_FOOTAGE_QTY Single 4
QC_PERSON_NM Text 10
QC_DT Date/Time 8
VIDEO_FILE_NAME Text 100
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G:\CCTV Data\Public\Rehab Contracts\Video and Database 
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Wednesday, November 16, 2011

Page: 2Table: OBSERVATION

Properties
DateCreated: 5/29/2008 4:15:09 PM DefaultView: 2
DisplayViewsOnSharePointSi 1 FilterOnLoad: False
GUID: {guid {DD4437B4-90AF-43E4-

A136-4EF45143FD84}}
HideNewField: False

LastUpdated: 9/29/2011 8:55:16 AM NameMap: Long binary data
OrderBy: [OBSERVATION].[OBSERVATI

ON_SEQ_NUM]
OrderByOn: True

OrderByOnLoad: True Orientation: Left-to-Right
RecordCount: 0 TotalsRow: False
Updatable: True

Columns

Name Type Size

INSPECTION_SEQ_NUM Long Integer 4
FAC_SEQ_NUM Double 8
OBSERVATION_SEQ_NUM Long Integer 4
OBSERVATION_CD Text 10
FOOTAGE_QTY Long Integer 4
OBSERVATION_COMMENT Text 150
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G:\CCTV Data\Public\Rehab Contracts\Video and Database 
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Wednesday, November 16, 2011

Page: 3Table: PIPE SEGMENT

Properties
DateCreated: 6/18/2010 10:07:55 AM DefaultView: 2
DisplayViewsOnSharePointSi 1 FilterOnLoad: False
GUID: {guid {2DD7767A-1885-44A9-

8FD1-7F2B3CFA44CB}}
HideNewField: False

LastUpdated: 9/29/2011 8:57:46 AM NameMap: Long binary data
OrderByOn: False OrderByOnLoad: True
Orientation: Left-to-Right RecordCount: 0
TotalsRow: False Updatable: True

Columns

Name Type Size

INSPECTION_SEQ_NUM Double 8
Project_Name Text 35
FAC_SEQ_NUM Double 8
LGTH_QTY Double 8
DEPTH Double 8
JOINT_SPACING_NUM Double 8
INSD_DIAM_SIZE_NUM Double 8
START_FOOTAGE_QTY Double 8
END_FOOTAGE_QTY Single 4
PIPE_SEGMENT_COMMENT_TXT Text 255
MATL_CD Text 50
REHAB_MATL_CD Text 5

Appendix H - Televising Inspection Formats and Codes 
Pipeline Rehabilitation Y-1

155 | Page



G:\CCTV Data\Public\Rehab Contracts\Video and Database 
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Wednesday, November 16, 2011

Page: 4Table: STILL IMAGE

Properties
DateCreated: 5/29/2008 4:15:16 PM DefaultView: 2
DisplayViewsOnSharePointSi 1 FilterOnLoad: False
GUID: {guid {2142CAF4-0412-4E45-

BF58-78D54BD0A022}}
HideNewField: False

LastUpdated: 9/29/2011 8:55:55 AM NameMap: Long binary data
OrderBy: [STILL_IMAGE].[OBSERVATIO

N_SEQ_NUM], 
[STILL_IMAGE].[INSPECTION
_SEQ_NUM]

OrderByOn: True

OrderByOnLoad: True Orientation: Left-to-Right
RecordCount: 0 TotalsRow: False
Updatable: True

Columns

Name Type Size

INSPECTION_SEQ_NUM Long Integer 4
FAC_SEQ_NUM Double 8
OBSERVATION_SEQ_NUM Long Integer 4
ONLINE_STORAGE_FILE_NM Text 50
STILL_IMAGE_SEQ_NUM Long Integer 4
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G:\CCTV Data\Public\Rehab Contracts\Video and Database 
Requirements\Rehab Disk\PDF to Disk\Blank Citydata 11-16-2011.accdb

Wednesday, November 16, 2011

Page: 5Table: VENDOR RECOMMENDATION

Properties
DateCreated: 5/29/2008 4:15:19 PM DefaultView: 2
DisplayViewsOnSharePointSi 1 FilterOnLoad: False
GUID: {guid {98E4257D-B19E-4B33-

9C8E-532D93DCE40C}}
HideNewField: False

LastUpdated: 9/29/2011 8:56:14 AM NameMap: Long binary data
OrderByOn: False OrderByOnLoad: True
Orientation: Left-to-Right RecordCount: 0
TotalsRow: False Updatable: True

Columns

Name Type Size

VENDOR_RECOMMENDATION_SEQ_NUM Double 8
INSPECTION_SEQ_NUM Double 8
FAC_SEQ_NUM Double 8
RECOMMENDATION_CD Text 8
RECOMMENDATION_CD2 Text 8
PRIORITY_CD Long Integer 4
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Material Descriptions used by S_Mains

MATERIAL CODE MATERIAL DESCRIPTIONS
ABS ABS-ACRYLONITRILE BUTYLDENE STY
AC ASBESTOS CEMENT
CI CAST IRON
CICL CAST IRON CEMENT LINED
CMLCS CEMENT MORTAR LINED AND COATED STEEL PIPE
CP CONCRETE PIPE
DI DUCTILE IRON
FRC FIBERGLASS REINFORCED CONCRETE
HDPE HIGH DENSITY POLYETHYLENE
PCSC PRESTRESSED CONCRETE STEEL CYLINDER
PERM PERMASTRAN
PLCP PLASTIC LINED CONCRETE PIPE
PLRCP PLASTIC LINED REINFORCED CONCRETE PIPE
PVC PVC-POLYVINYL CHLORIDE
RCP REINFORCED CONCRETE PIPE
RCSC REINFORCED CONCRETE STEEL CYLINDER
RCTL REINFORCED CONCRETE TECHITE LINED
RPM REINFORCED PLASTIC MORTAR
RSP REINFORCED STEEL PIPE
SCRW STEEL CYLINDER ROD WRAPPED
STL STEEL 
UNK UNKNOWN
VC VC-VITRIFIED CLAY
VCES VITRIFIED CLAY EXTRA STRENGTH
WSCL WELDED STEEL CEMENT LINED

REHAB CODE REHAB DESCRIPTION
Lined This only designates that the pipe was lined. For CCTV contracts only.
ULINE U-LINER - For Rehab contracts.

RIBLC RIBLOCK - For Rehab contracts.

INSIT INSITUFORM - For Rehab contracts.

HOBAS HOBAS - For Rehab contracts.

FRSTL FIRST LINER - For Rehab contracts.

PP POLYPHENOL - For Rehab contracts.

DANBY DANBY - For Rehab contracts.

INLIN INLINER - For Rehab contracts.

TECH TECHITE - For Rehab contracts.

NOVA NOVA - For Rehab contracts.

SEAR SEAR - For Rehab contracts.

NATNL NATIONAL cured in place liner - For Rehab contracts.

The following rehab code goes into the PIPE_SEGMENT tables REHAB_MATL_CD column.

The following material code goes into the PIPE_SEGMENT tables MATL_CD column.

Appendix D
Database Format Requirement for CCTV Page 1 of 1 CCTV of Sewer Mains for FY 2008
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WRC CODES FOR CITY OF SAN DIEGO

General Codes:

Code Severity Observation
Maintenance 

Points
Structural 

Points Definitions Standard Comments Joints

GO

N General Observation 0 0

General observation

If no opposite direction inspection
 done for an incomplete inspection, 
note the reason why. Note defects in
service connections.

ST
N Start Inspection 0 0

Use at the start of all inspections
"Re-Inspection after cleaning", Note if depth of flow is 
1/3 pipe or more note if pipe material from manhole is
different from line

FH

N Finish Inspection 0 0

Use at the end of all inspections

Note the cause for ending the observation if you are not in 
the manhole, e.g. “camera blocked”, “Overlap Point”, 
“Clean Out”, or “Dead End”.  If you are ending a 
reinspection use “End Re-Inspection”.

MH
N Manhole 0 0

Upstream/Downstream manhole Manhole number

MB
N Manhole, Buried 0 0

Any buried / paved over manhole
shown on plans

MH # & Note if it is buried or paved over

MU
N Manhole, Undocumented 0 0

All manholes not on the plans Note if it is paved over / buried

MD
N Manhole, Drop Connection 0 0

Drop Connection
Note if it is an inside, outside or direct drop
Use with MB or MH

CUB
N Camera submerged begin 50 50

Whenever the camera lens is  partially or fully 
submerged, obstructing the view

CUE
N Camera submerged end 50 50

Whenever the camera lens is  returned to a normal 
state

SA
N Camera Blocked 75 100

impassable blockage, note apparent cause
Preceed Observation with a General observation
Noting the apparent cause, e.g. by roots

DND
N Dead End 0 0

Dead End Note if "Plug" & condition

CO
N Cleanout 0 0

Use when the camera reaches a cleanout

MC
N Material Change 0 0

Any change of pipe material "Transition to (new pipe size)"

DC N Diameter Change 0 50
Any change of pipe size "Transition to (new pipe size & material)"

LL
N Bend in Pipe Left 0 50

Any bend in pipe to the left.

LR
N Bend in Pipe Right 0 50

Any bend in pipe to the right.

LD
N Bend in Pipe Down 0 50

Any bend in pipe down.

LU
N Bend in Pipe Up 0 50

Any bend in pipe up.

RP
N Reverse Pull 0 0

When a camera is reversed into a line
and pulled back to the start manhole

RS
N Restricted Channel 0 0

Use when the camera is unable to access a channel

V
N Vermin 0 0 Any animal or rodent inside the pipe/manhole Type of rodent

BG
N Bugs 0 0 Severe infestation of insects inside the pipe/manhole Type of bug

Appendix A Page 1 of 5 Final Defect Codes
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Code Severity Observation aintenance Poinructural Poin Definitions Standard Comments

S Roots, Small 25 0

Light fine roots - root fingers following the wall of the 
pipe covering not more than 10% of the pipe wall; tap 
root less than 1/4"

M Roots, Medium 75 0

Medium fine roots covering 10 to 20% of the pipe wall 
or more than 1/4 of the pipe; tap root - 1/4" to 1/2"; 
camera passes without difficulty

L Roots, Large 100 50

Heavy fine roots - a carpet of roots following the 
walls of the pipe or a mass greater than 1/2 pipe dia.; 
tap root greater than 1/2"

S Infiltration, slight 0 50
Seeping or Dripping

M Infiltration, Medium 0 75
Constant stream

L Infiltration, Large 0 150
Gushing water

S Slight Mineral Deposits 50
Indication of Infiltration

M Medium Mineral Deposits 0 75
Under 10% of ID thick

L Heavy Mineral Deposits 0 150
Greater than 10% of ID thick

S Circular Crack, Small 0 100
Hairline less than 50% of circumference

M Circular Crack, Medium 0 150
Less than 1/8" open, or hairline greater than 50% of 
circumference

L Circular Crack, Large 0 250
1/8" or greater, open

S Crack -Longitudinal, Small 0 100
Hairline less than 1 section of pipe

M Crack -Longitudinal, Medium 0 150
Less than 1/8" open, or hairline greater than 1 section of 
pipe

L Crack -Longitudinal, Large 0 250
1/8" or greater, open

S Cracks -Multiple, Small 0 100
Hairline cracks in multiple directions,
 less than 1 section of pipe

M Cracks -Multiple, Medium 0 150
Less than 1/8" open, or hairline greater than 1 section
 of pipe, in multiple directions

L Cracks -Multiple, Large 0 300
Cracks in multiple directions,
1/8" or greater, open

S Broken Pipe, Small 0 250
Connecting cracks, no displacement

Within 4" of joint, crescent crack with no displacement, 
or displaced / gone less than 1 hr, within bell, no dirt 

M Broken Pipe, Medium 0 300
Connecting cracks, some displacement (less than 1/4")

Within 4" of joint, crescent crack with displacement 1 - 3 
hrs, or displaced / gone 1- 2hrs, within bell, no dirt 
showing

L Broken Pipe, Large 0 500
Connecting cracks, displacement greater than 1/4"

Within 4" of joint, crescent crack with displacement > 3 
hrs, or displaced / gone > 2hrs, within bell, no dirt 
showing

X N Collapsed Pipe 0 700
Use if a section of the pipe wall has fallen in and the 
structural integrity of pipe has been compromised.

Note the approximate size and give a description. 

S Hole in Pipe, Small 0 250
15" pipe or less: <1" dia. hole*
> 15" pipe: <2" dia. hole*

M Hole in Pipe, Medium 0 400
15" pipe or less: 1" to 3" dia, pipe is sound, no void *
> 15" pipe: 2" to 4" dia, pipe is sound, no void *

L Hole in Pipe, Large 0 500
Greater than a moderate hole

Cracks at joints are within 4" of joint

Cracks at joints are within 4" of joint

Cracks at joints are within 4" of joint

Pipe Codes:

If the crack extends past one section of pipe, note the end 
footage, e.g. to 105'.  For continuing cracks, note every 3 
pipe lengths with a "continuing" note

Note apearance of break

* If a hole is below the waterline it moves up to the next 
severity
Note the approximate size of the hole, e.g. 1.5".  Note if 
there is an apparent void.

B 

H

CL 

CM 

E

I 

R

Note if they are spiral cracksCC 

Note if roots are coming from a crack, hole, or around a 
lateral
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DS N Begin Pipe Sag 0 100
Flow depth increases more than 25% of ID

DF N End Pipe Sag 0 0
End of sag Note maximum depth of sag if not submerged

S Erosion of CP, Slight 0 100
Rough walls

M Erosion of CP, Moderate 0 200
Exposed aggregate

L Erosion of CP, Large 0 500
Exposed rebar

S Debris -Grease, slight 50 0
Slight indication 1/4"-1/2"

M Debris -Grease, Moderate 75 0
1/2" to 2" thick

L Debris -Grease, Large 150 0
Greater than 2" thick

S Debris, Slight 50 0
10% of ID or less, rough debris

M Debris, Moderate 75 0
10-25% of ID, rough debris

L Debris, Large 150 0
Greater than 25% of ID or impassable, rough debris

S Debris -Silt, Slight 50 0
10% of ID or less, smooth silt

M Debris -Silt, Moderate 75 0
10-25% of ID, smooth silt

L Debris -Silt, Large 150 0
Greater than 25% of ID or impassable, smooth silt

S Deformation, Slight 0 50
Less than 15% of ID

M Deformation, Moderate 0 100
Between 15% and 30% of ID

L Deformation, Large 0 150
>30%

S Lining Defect, Small 0 50
Wrinkles, bubbles, dimples

M Lining Defect, Moderate 0 100
Tear, 25% flow restriction

L Lining Defect, Large 0 250
Greater than 25% flow restriction, missing liner

SR
N Spot Repair 0 50

Existing repair Note repair condition

S Corrosion of CI, Slight 0 100
Light teburculation

M Corrosion of CI, Moderate 0 200
moderate teburculation

L Corrosion of CI, Large 0 500
impassable, heavy teburculation

DEG

DE

LC

D

DES

Note the defect

Note the type of debris, e.g. rocks, sludge, etc.  For 
continuing debris, enter observation every 25'

SS Use only with concrete pipe

Note percentage of pipe (similar to roots), for continuing 
grease, enter observation every 25'

CO Use only with Metal Pipe

Note the type of debris, e.g. rocks, sludge, etc.  For 
continuing debris, enter observation every 25'
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Joint Codes

S Roots at Joint, Small 25 0

Light fine roots - root fingers following the wall of the 
pipe covering not more than 10% of the pipe wall

M Roots at Joint, Medium 75 0
Medium fine roots covering 10 to 20% of the pipe wall

L Roots at Joint, Large 100 50
Heavy fine roots - a carpet of roots following the 
walls of the pipe

M Joint Displaced, Medium 0 50
To thickness of pipe wall. Do not note minor offsets

L Joint Displaced, Large 0 150
Visable dirt/greater than pipe wall thickness

S Infiltration at Joint, Small 0 50
Seeping or Dripping

M Infiltration at Joint, Medium 0 75
Constant stream

L Infiltration at Joint, Large 0 150
Gushing water

S Corrosion at Joint, Slight 0 75

M Corrosion at Joint, Moderate 0 150
Passable

L Corrosion at Joint, Large 0 500
impassable

S Circular Crack at Joint, Small 0 100
Hairline less than 50% of circumference

M Circular Crack at Joint, Medium 0 150
Less than 1/8" open, or hairline greater than 50% of 
circumference

L Circular Crack at Joint, Large 0 250
1/8" or greater, open

S Crack -Longitudinal at Joint, Small 0 100
Hairline less than 1 section of pipe

M Crack -Longitudinal at Joint, Medium 0 150
Less than 1/8" open, or hairline greater than 1 section of 
pipe

L Crack -Longitudinal at Joint, Large 0 250
1/8" or greater, open

S Multiple Cracks at Joint, Small 0 100
Hairline cracks in multiple directions,
 less than 1 section of pipe

M Multiple Cracks at Joint, Medium 0 150
Less than 1/8" open, or hairline greater than 1 section
 of pipe, in multiple directions

L Multiple Cracks at Joint, Large 0 300
Cracks in multiple directions,
1/8" or greater, open

GEJ
N Gasket Exposed at Joint 0 50

Gasket expsoed at joint

S Separated Joint, Slight 0 50
Bell Exposed

M Separated Joint, Moderate 0 100
Dirt Exposed at top of pipe

L Separated Joint, Large 0 200
Dirt Exposed at bottom of pipe

S Broken Joint, Small 0 250
Connecting cracks, no displacement

Within 4" of joint, crescent crack with no displacement, 
or displaced / gone less than 1 hr, within bell, no dirt 

M Broken Joint, Medium 0 300
Connecting cracks, some displacement (less than 1/4")

Within 4" of joint, crescent crack with displacement 1 - 3 
hrs, or displaced / gone 1- 2hrs, within bell, no dirt 
showing

L Broken Joint, Large 0 500
Connecting cracks, displacement greater than 1/4"

Within 4" of joint, crescent crack with displacement > 3 
hrs, or displaced / gone > 2hrs, within bell, no dirt 
showing

CLJ

RJ

Cracks at joints are within 4" of joint

Cracks at joints are within 4" of joint

Cracks at joints are within 4" of joint

For roots at joints that are continuing:  Put in an 
observation every 25' and note roots at 25% of joints, 
50% of joints, 75% of joints or all joints. (understanding 
that 50% means 25% - 50% etc.).  Note every 
occurance of Heavy Roots

Note if roots are coming from a crack, hole, or around a 
lateral

Note if they are spiral cracks

COJ

Note apearance of break

SJ

CMJ

IJ

If the crack extends past one section of pipe, note the end 
footage, e.g. to 105'.  For continuing cracks, note every 3 
pipe lengths with a "continuing" note

CCJ

BJ

JD
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Service Codes

Code Severity Observation aintenance Poinructural Poin Definitions Standard Comments
CN N Service Connection 0 0 All factory lateral 'Y' or 'T' service connections

CB N Break in Connection 0 50
All laterals connected into a hole broken 
or cut into the main

Note if it is "broken in" rather than cut

S Connection W/ Slight Defect 0 50
Light roots, hairline cracks

M Connection W/ Moderate Defect 0 100
Medium roots, medium cracks

L Connection W/ Large Defect 0 150
Heavy roots, open cracks

S Minor Intruding Lateral 0 75
Less than 1"

M Moderate Intruding Lateral 0 150
1" to 2"

L Severe Intruding Lateral 0 250
Greater than 2"

S Small Roots around lateral 20 50
Small Roots from around the outside of the lateral

M Medium Roots around lateral 50 50
Medium Roots from around the outside of the lateral

L Heavy Roots around lateral 75 100
Heavy Roots from around the outside of the lateral

S Slight Roots in Lateral 20 0
Small Roots in / from lateral

M Medium Roots in Lateral 50 0
Medium roots in / from lateral

L Heavy Roots in Lateral 75 50
Heavy roots in / from lateral

S Slight Grease From Connection 50 0
Slight indication 1/4"-1/2"

M Medium Grease From Connection 75 0
1/2" to 2" thick

L Heavy Grease From Connection 150 0
Greater than 2" thick

CP N Plugged Connection 0 0
Lateral not in use "Plugged" "Full of Rocks", etc.

CR

CRA

CXC Use for lateral defects, not pipe defects

Note percentage of pipe (similar to roots), for continuing 
grease, enter observation every 25'

CG

Use after CN or CB 
note how far it intrudes

Use after CN or CB 
Note the defect

CNI
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NW A X X

NE A X X

SW A X X

SE A X X

NW B X X

NE A X X

SE A X X

N C1 X X

S C1 X X

NW C2 X X

NE C2 X X

S B X X

NW A X X

NE B X X

SW B X X

6 W D X X

NW Case A X X

E A X X

S A X X

8 N C2 X X

1 ‐ All detectable warning tiles (DWT) shall be 36" deep X full ramp opening wide per the

    City's Approved Material List (AML) only.

2‐ Protect and keep (or relocate) all historic stamps within corner sidewalks.

3 ‐ Verify right of way limits prior to curb ramp installation.
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APPENDIX L 
 

PERMIT TO DO WORK ON PRIVATE PROPERTY 
AND LIST OF PROPERTIES 
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PERMIT TO DO WORK ON PRIVATE PROPERTY 

[Insert Name] (“Property Manager / Owner”) is/are the owner(s) of that certain real property (APN# 
[Insert APN#], the “Property”) located at [Insert Project Address].      

The City of San Diego, a California municipal corporation (“City”) has requested Property Owner’s 
permission to enter upon the Property to perform work associated with City’s Pipeline 
Rehabilitation Y-1.” 

Property Owner hereby grants to City, its agents, employees and contractor’s permission to enter upon 
the Property for the purpose of accessing, inspecting, maintaining, rehabilitating, replacing sewer 
facilities and/or installing “clean-outs” located within the Property. 

This Permit shall expire upon completion, as determined by the San Diego City Engineer, of the work to 
be performed pursuant to this Permit. 

City shall require each contractor accessing the Property to carry liability insurance as required in 
“Standard Specifications for Public Works Construction, 2003 Edition,” as amended by “City of San 
Diego Supplemental Amendments.” 

For valuable consideration, the sufficiency and receipt of which is hereby acknowledged, the parties 
agree to the terms of this Permit, as evidenced by their signatures below: 

PROPERTY MANAGER / OWNER(S): 

Date:  Signature(s):  

Phone #:  Print Name(s):  

THE CITY OF SAN DIEGO, a California municipal corporation 

BY:  

Name:  

Date:  Title:  

APPROVED AS TO FORM AND LEGALITY: 

JAN I. GOLDSMITH, City Attorney 

BY:  

Name:  

Date:  Title:  

  



 

Appendix L – Permit To Do Work on Private Property and List of Properties 217 | Page 
Pipeline Rehabilitation Y-1 

List of Properties 
 

APN Owner  
Address 

Street Name City Zip 

3481000203 JACK T MCCORD 5747 Erlanger St San Diego, CA 92122 

3520130700 NASSE NEMAT 7872 Lookout Dr La Jolla, CA 92037 

3526200900 ROY & JUDITH LESSAR 6833 Avenida Andorra La Jolla, CA 92037 

3527400700 SARYAS & LILIA JAFF 2335 King Athur Ct La Jolla, CA 92037 

3522420400 WILLIAM RUSSEL 7201 Country Club Dr La Jolla, CA 92037 

3522422100 JAMIE LEE 7195 Country Club Dr La Jolla, CA 92037 

3522421300 JESTE FAMILY TRUST 7258 Carrizo Dr. La Jolla, CA 92037 

3522421200 HAWLEY FAMILY TRUST 7252 Carrizo Dr La Jolla, CA 92037 

3522004200 HOLLAND M SMITH 7136 Fairway Rd La Jolla, CA 92037 

3522430100 
ELIAS & CATHERINE 
LAZARIDES 

7260 Romero Dr La Jolla, CA 92037 

3522700200 ERIC ORLOFF 1602 Mimulus Way La Jolla, CA 92037 

3522701000 HOFFMAN FAMILY TRUST 1601 Mim,ulus Way La Jolla, CA 92037 

3522700100 SANFORD FAMILY TRUST 7202 Country Club Dr La Jolla, CA 92037 

3522900100 KIAN & ROYA SAMIMI 7050 Country Club Dr La Jolla, CA 92037 

3522900200 
SCARAMELLA FAMILY 
TRUST 

7000 Country Club Dr. La Jolla, CA 92037 

3522800400 DAVIS COPLEY 7001 Country Club Dr La Jolla, CA 92037 

3522800600 FREUNDT FAMILY TRUST 6919 Country Club Dr. La Jolla, CA 92037 

3506410700 PATRICK A DEVITT 7525 Miramar Ave La Jolla, CA 92037 

3512102900 
STIEL FAMILY REVOCABLE 
LIVING 

7125 Vista Del Mar Ave La Jolla, CA 92037 

3512103000 DEAN & JEAN FOSTER 7135 Vista Del Mar Ave La Jolla, CA 92037 

3511320400 ALAN RITCHIE 305 Vista De La Playa La Jolla, CA 92037 

3512103500 
STEPEHEN & MAZINE 
RUTHERFORD 

7080 Neptune Pl La Jolla, CA 92037 

3513833500 
MATHEW & NANCY 
BROWAR 

363 Playa Del Sur La Jolla, CA 92037 

3515100500 MATTHEW PETERSON 6596 Avenida Wilfredo La Jolla, CA 92037 

3431401200 
Playmor La Jolla Homeowners 
Assn C/O William Walters Co 

4300 Eastgate Mall San Diego, CA 92121 

  
La Jolla Soledad West Inc.     
C/O Walter Management 

1843 - 1891 Caminito Marzella La Jolla, CA 92037 

  2098 - 2094 Caminito Capa La Jolla, CA 92037 

  7201 - 7229 Caminito Valverde La Jolla, CA 92037 
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City of San Diego 
CITY CONTACT: Clementina Giordano, Contract Specialist, Email: Cgiordano@sandiego.gov  

  Phone No. (619) 533-3481, Fax No. (619) 533-3633  

ADDENDUM “A” 

FOR 

PIPELINE REHABILITATION Y-1 

BID NO.:   K-13-1098-DBB-3  
SAP NO. (WBS/IO/CC):   B-13094  
CLIENT DEPARTMENT:   2011  
COUNCIL DISTRICT:   1  
PROJECT TYPE: JA  
  

BID DUE DATE: 

2:00 PM 
JULY 10, 2013 

CITY OF SAN DIEGO 
PUBLIC WORKS DEPARTMENT 

1010 SECOND AVENUE, SUITE 1400, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To the Contract Documents, ADD Form AA60, LIST OF WORK MADE 
AVAILABLE, page 3 of 3 of this Addendum. 

 

 

 

 

 

 

 

 

 

Tony Heinrichs, Director 
Public Works Department 

Dated: June 7, 2013 
San Diego, California 

TH/BD/egz 
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LIST OF WORK MADE AVAILABLE 

List items of the Work the Bidder made available to SLBE-ELBE firms.  Identify those items of the Work the Bidder might otherwise perform 
with its own forces and those items that have been broken down into economically feasible units to facilitate SLBE-ELBE participation.  For each 
item listed, show the dollar amount and percentage of the Base Bid.  The Bidder must demonstrate that enough work to meet the goal was made 
available to SLBE-ELBE firms. 

ITEM OF WORK MADE AVAILABLE NAICS 
CODE 

BIDDER 
NORMALLY 

PERFORMS ITEM 
(Y/N) 

ITEM BROKEN 
DOWN TO 

FACILITATE 
PARTICIPATION 

(Y/N) 

AMOUNT PERCENTAGE OF 
BASE BID  

      

      

      

      

      

      

      

      

      

      

      

      

Form Title: LIST OF WORK MADE AVAILABLE (Rev. September 2012) 
Form: AA60 
Project Title: 



" <' 

W fflSfl3 

City of San Diego 
CONTRACTOR'S NAME: Southwest Pipeline & Trenchless Corp 
ADDRESS: 22118 S. Vermont Avenue Torrance, CA 90502 
TELEPHONE NO.: 310.329.8717 FAX NO.:~3:::.,.1,-"0.:.::;.3,,,,2 .... 9.=09=8,-,1 _________ _ 
CITY CONTACT: Clementina Giordano, Contract Specialist, Email: Cgiordano@sandiego.gove 

Phone No. (619) 533-3481, Fax No. (619) 533-3633 
F.MarquezIBD/egz 

CONTRACT 
DOCUMENTS 

FOR 

PIPELINE REHABILITATION Y-l 

VOLUME20F2 

BID NO.: __________ ~K=--=-1=3-"-1=O;;:;..;98"_'-D=B=B~-3'__ ________ _ 

SAP NO. (WBSIIO/CC):, _____ -=B--=-1=30=9'-'-4 ___________ _ 

CLIENT DEPARTMENT: ___ -----=2:.;;:O=U""---------------
COUNCIL DISTRICT: ______ -=l"--_____________ _ 

PROJECTTypE: _________ ~J=A=_ ___________________ _ 

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

» PHASED-FUNDING 
» THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

THIS BIDDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME 1 COVER PAGE FOR TIME, DATE, AND LOCATION 
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Volume 2 - Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the 
formes) even if the information does not apply. Where the information does not apply write in N/A. 
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are 
unceliain or have any questions about any required information, contact the City no later than 14 days 
prior to Bid due date. 

1. Bid/Proposal ..................................................................................................................................... 3 
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______________________ ~B~I~D~D~I~N~G~VOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, 01' to fix any overhead, profit, or cost element ofthe bid price, 01' of that of any other bidder, 
01' to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his 01' her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTQR SIGN HERE: 

(1) Name under which business is conducted 

(2) Signature (Given and surname) of proprietor 

(3) Place of Business (Street & Number) __________________ _ 

(4) City and State ___________________ Zip Code __ _ 

(5) Telephone No. _____________ . Facsimile No. _________ -'-

Proposal (Rev. July 2012) 
Pipeline Rehahilitation Y-l 

31 Page 



BIDDING DOCUMENTS 

IF A PARTNERSHIP, SIGN HERE: 

(1) Name under which business is conducted ________________ _ 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number) 

(5) City and State ________________ Zip Code _____ _ 

Facsimile No. ________ _ 

N SIGN HERE: 

ducted Southwest Pipeline & Trenchless Corp. 

Justin Duchaineau _______ _ 
(Printed Name) 

President 

(Title of Officer) 
(Impress Corporate Seal Here) 

California (3) Incorporated under the laws of the State of . _______________ _ 

(4) Place of Business (Street & Number) 22118 S.-=V...::e~rm.:..:..::..:on..:..:tc..:..A.:.:.v~e~. ________ _ 

(5) City and State __ T_o_rr_a_n_ce_,_C_a_lif_o_rn_ia _________ Zip Code _9_0_5_02 __ _ 

(6) Telephone No. _3=-1:....;:0..:..;:.3=2:.::;.9:..;:.8...:..7..:..;17'--_____ Facsimile No. 310.329.0981 

Proposal (Rev. July 2012) 
Pipeline Rehabilitation Y-1 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION ___ A _________________ _ 

LICENSE NO. 773862 --------------- EXPIRES ___ 1_-3_1_-2_0_14 ___ , ___ _ 

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): _, _ _________ __ 

E-Mail Address:justio@swplpelioe.com 

.-.--,." ._'. 

Proposal (Rev. July 2012) 51 Page 
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BOARD OF DIRECTORS RESOLUTION 
SOUTHWEST PIPELINE AND TRENCHLESS, CORP. 

January 5, 2012 

The undersigned being all of the members of the Board of Directors of Southwest Pipeline and Trenchless 
Corp., a California Corporation, certify that the Bylaws of the corporation authorize the directors to act by 
unanimous consent. Pursuant to Section 307 (b) of the California General Corporation Law and the 
Bylaws oftlle corporation, the undersigned acknowledges their continuing consent to adoption of the 
following resolution as the act of the Board of Directors of the Corporation 

RESOLVED, that Justin P. Duchaineau is auiliorized as PresidentlTreasurer pursuant to the Bylaws of the 
corporation to sign any and all contracts, bid bonds, perfonnance bonds, payment bonds, and other 
pertinent documents of a nature, for and on behalf of Southwest Pipeline and Trenchless Corp. This 
resolution is effective on January 5, 2012 and will remain in full force and effect for pertinent documents 
signed hereafter. 

RESOLVED, iliat Robert E. Bolger is authorized as Secretary pursuant to the Bylaws of the corporation 
to sign any and all contracts. bid bonds, performance bonds, payment bonds, and other pertinent 
documents of a nature, for and on behalf of Southwest Pipeline and Trenchless Corp. This resolution is 
effective on January 5, 2012 and will remain in fulJ force and effect for pertinent documents signed 
hereafter. 



BIDDING DOCUMENTS 

I certifY, under pen ty of perjury, that the representations made herein regarding my State 
. . n and expiration date are true and correct. 

Title President --------------------

SUBSCRIBED AND SWORN TO BEFORE ME, THIS _1_0t_h __ DAY OF _J_u..;;...IY ____ ,_20_13_. 

Notary Public in and for the County of-,--,L.:...os=-A~ng",-e=-Ie.;...s,--_________ , State of California 

~~~. 

ROBERT BOLGER JR. 
. Commission # 1883724 z 

:;( :... Notary Public· California ~ 
z ~ '" Los Angeles County ~ 1. , '~ c' c ,My SOV"J.; txp~r:s ~a; ~} }~14 

Proposal (Rev. July 2012) 
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BIDDING DOCUMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That Southwest Pipeline and Trenchless Corp. as Principal, and 

Liberty Mutual Insurance Comoanv as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 10% 
OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we 
bind ourselves, our heirs. executors, administrators. successors, and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required 
under the bidding schedute(s) of the OWNER's Contract Documents entitled 

Pipeline Rehabilitation Y-1 Project No. K-13-1 098-088-3 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shalt be null 
nnd void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OWNER prevails. said Surety shall pay aU costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee (0 be fixed by the court. 

______ ~1~2t~h~ _____ dayof------~Ju~n~e~----~--=20~1~3 __ _ 

----j'~:-7'""'_=~::-----l-- (SEAL) Liberty Mutual Insurance Company 

(Sure 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 

Bid Bond (Rev. July 2012) 7 I Page 
Pipeline Rehabilitation Y·1 Project No. K-13-1098-DBB-3 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of Los Angeles 

) ss 

) 

On ___ JU_N_l_2_Z_0_13 ___ , before me, Lisa L. Thornton, Notary Public , personally 

appeared Noemi Quiroz , who proved to me on the basis of satisfactory evidence 

to be the personfs} whose namefs} is/af.e subscribed to the within instrument and 

acknowledged to me that fl.e.fShef#l.e.y executed the same in hl5fherft.A.e.H: authorized 

capacityfi-e.s.}, and that by hl5fherft.A.e.H: signaturefs} on the instrument the personfs}, or the 

entity upon behalf of which the personfs} acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

J
~~nofao~'~~l LISA L. THORNTON 

Commission .# i 940213 
;;: ". Notary Public· California ~ 
Zk p 
z Los Angeles County ~ 

1. ""I My Coml~" E~"pi~~~ J~r~10, 2015 ~ 
~~"'V ..... ~ 

(Seal) 



Thh;',Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated, Not 
• t'a!ld for mortgage, note, loan, letter of credit, bank deposl~ currency rate, Interest rate or residual value guarantees, To confirm the validity of this Power of Attorney call 

610·832.8240 between 9:00 am and 4:30 pm EST on any business day. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws 
of the State of New Hampshire, that Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance 
Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the 'Companles"), pursuant to and by authority herein set forth, does hereby 
name, constitute and appoint, Noemi Quiroz 
of the city of Los Ange""le'"'s=~,::':s:;:'ta;;;:te:"'o":'f -?<C"J\'A--::'its-:tru~e -an-:d~la-wf":'u-:-1 a~tt:-'om-e-y"':'·in-:·t:-'a~7""w-:::i!h-:f~UI::-1 p-o-we-r-an-d:-'a"":ut;;""ho"":ri;;""ty"':'h-ere-:b:-'y-co-n":'fe-rr-ed:"":t-o "':'sig-n-, e-x-ec-u'-te-a-nd::-a"":ckn"-owl"':'e"":d:-'ge-th::-"e 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: City of San Diego 

Surety Bond Number: Bid Bond Bond Amount: See Bond Form 

IN WITNESS WHEREOF ,this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affIXed 
thereto thls.1!!.. day ofpecember, 2012, 

STATE OF WASHINGTON S5 
COUNTY OF KING 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West American Insurance Company 

~~~¥- .. 
BY:----~G~r-eg-o-~"':'w~.-:D~a-v~en-p-o~rt,~A~s~sl~st-an~t~s~ec-re~t~ar-y----

On thls.1!!.. day of December, 2012, before me personally appeared Grego~ W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty 
Company, Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the 
foregOing Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer, 

IN WITNESS WHEREOF, t have hereunto subscribed my name and affixed my notarial seal at Sea tHe, Washington, on the day and year first above written, 

.I'':;;i:~ ,~'" 
f '-b"ejt" .'-•• ';e, 

I 'NOTARY \ ~ 0" LpUDLIC!':!i'l!:§ 
\;\'1'. tt;/~i 
~<<,,".f?~,:.1: •• ",~ •• 

-",,0,, WA$o(.!~·· 
~1t'f""'IUII\~ 

~et'~ 
By: ---:K7:D:-:R=-=i:-~-'~y,...r.-o:-ta-~-:p=-u~bl;;""iC"":, N:-:'o-:ta-ry-=Pu-:b":':110--

This Power of Attorney Is made and executed pursuant to and by authority of the following By.Jaws and Authorizations of American Fire and Casualty Company, The Ohio Casualty 
Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company whIch resolutions are now in full forca and effect reading as follows: 

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the Preslden~ and 
subject to such limitation as the Chairman or the President may prescribe, shall appoint such attomeys.ln·fact, as may be necessary to act In behalf of the Corporation 10 make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligaHons. Such attorneys·ln.fac~ subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the COlporaUon. 
When so executed, such Instruments shall be as binding as If signed by the President and attesled to by the Secretary. MY power or authority granted to any representative or attorney
In·fact under Ihe provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority, 

ARTICLE XIII - Execution of Contracts - SECTION 5, Surety Bonds and Undertakings. Any officer of the Company authorized for that pUlpose In writing by the chairman or the 
president, and subject to such limitations as the chairman or Ihe president may preSCribe, shall appoint such attomeys·ln·facl, as may be necessary to act In behalf of the Company to 
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact subject to the limitations set 
forth In their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such Instruments and ta aHach thereto the seal of the 
Company. When so executed such Instruments shall be as binding as If signed by Ihe president and attested by the secretary, 

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such 
attomeys·ln·fact as may be necessary to act on behalf of the Company 10 make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and 
other surety obllgaUans, 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of 
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, David M, Carey, the undersigned, Assistant Secretary, of American Fire and Casually Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and 
West American Insurance Company do hereby certify that the original power of attorney of Which the foregoing Is a full, true and correct copy of the Power of Attorney executed by said 
Companies, Is In full force and effect and has not been revoked, 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of saId Companies thIs ~ day of ___ J_un_e ___ ,_2_0_13_. 

BY:_~_' '~7 __ 



BlDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California ) 
) ss. 

,----) County of Los An~eles 

____ Ju_s_ti_n_D_u_c_h8_i_ne_8_u ____________ , being first duly sworn, deposes and 

says that he or-slre is __ P_r_es_id_e_n_t __________ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, c~mnived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bUder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid ',ire true; and further, that the bidder has not, directly or indirectly, submitted his 

eakdown thereo or the contents thereof, or divulged information or data 

relative thereto, r paid, and will not p ,any fee to any corporation, partnership, company 

association, or anization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

President 

ROBERT BOLGER JR. 
Commission # 1883724 z 

P bile· California % • • 10th July 13 
Notary u C nty 3ubscnbed and sworn to b~efore ") thIS ____ day of. ____ ,20_ 

Los Angeles ou 4 ~ .,' 
MY Comm. Expires Mar 21. 201 __ . ~ , • 

Non-collusion Affidavit (Rev. July 2012) 
Pipeline Rehabilitation Y- 1 

otary Public 

(SEAL) 
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BIDDING DOCUJYI,.!;;E~~ N;..!,.T;!.!S~ _________ _ 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As pmi of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past ten years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken, 

CHECK ONE BOX ONLY. 

o The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

o The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Title _P_r_es_i_de_n_t ____ _ 

7-10-2013 Date ________ _ 

USE ADDITIONAL FORMS AS NECESSARY 

.. -.... . ... -.- .... "' 

Contractors Certification of Pending Actions (Rev. July 2012) 
Pipeline Rehabilitation Y-l 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 

, -

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533·3220 

, . " COMPANY INFORMATION ,'-_ 
Company Name: Southwest Pipeline & Trenchless Corp. Contact Name: J. Ouchaineau 

Company Address: 22118 S. Vermont Ave., Torrance CA 90502 Contact Phone: 310.329.8717 

Contact Email: justin@swpipeline.com 
-, CONTRACT INFORMATION '" 
Contract Title: Pipeline Rehabilitation Y-1 Start Date: 

Contract Number (if no number, state location): K-13-1098-088-3 End Date: 
, " SUMMARY OF EQVAL BENEFITS ORDINANCE REQUIREMENTS -, 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide 
and maintain equal benefits as defined in SOMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pensionl401 (k) plans; bereavement, family, parental leave; discounts, 
child care; traveVrelocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during 

open enrollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www,sandiego.govladministration. 

_ OONTRACTOR EQUAt BENEfiTS ORDINANCE CERTIFICATION - , ' -

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

J2'g I affirm compliance with the EBO because my firm (contractor must select one reason): 

I2J Provides equal benefits to spouses and domestic partners. 
o Provides no benefits to spouses or domestic partners. 
o Has no employees. 
o Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees 
the availability of a cash equivalent for but not domestic partners and to continue to 
make every reasonable effort to partners. 

It is unlawful for any contractor to knowingly regarding equal benefits or cash equivalent 
associated with the execution, award, Code §22.4307(a)J 

Under penalty of perjury under laws of the 
that my firm understands the requirements of 
duration of the contract or pay a cash equivalent 

Justin Ouchaineau I President 

NamelTitle of <.:i""",t".r" 

Equal Benefits Ordinance Certification of Compliance (Rev. July 2012) 
Pipeline Rehabilitation Y-l 

rev 02115/2011 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Pipeline Rehabilitation Y-l for the City of San Diego, in accordance with these contract documents for 
the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended 
by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit 

1. 1 LS 

J 2. 1 EA 

3. 1 LS 

4. 1 LS 

5. 1 LS 

6. 1 LS , 
7. 1 AL 

8. 38 TON 
.-. 

i 

9. 32,475 SF 

; 10. 2,500 SF 

11. 384 SF 

12. 500 LF 

l3. 300 SF 

14. 8 EA 

15. 1 EA 

16. 2 EA 

17. 2 EA 

18. 2 EA 

19. 2 EA 

20. r 1 EA 
J 

Proposal (BID) (Rev. July 2012) 
Pipeline Rehabilitation Y-l 

NAICS 
Payment 
Reference 

524126 2-4.1 

541214 3-3.22.1 

238990 7-9.1.1 

541330 7-10.2.6 

237310 7-10.2.6 

237110 9-3.4.1 

9-3.5 

237310 302-3.4 

237310 302-4.12.<; 

237310 302-5.2.1 
-

237310 302-6.8 

237310 303-5.9 

237310 303-5.9 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.102 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.10.2 

237310 303-5.10.2 

Description Unit Price Extension 

Bonds (Payment and Performance) ~ $ (b/ SiJO , 00 

Certified Payroll $ /0 0 $ /00 

Video Recording of Pre-existing Conditions ~ $ &DOO.oO 

Traffic Control Design ~ $ [eoo. t)o 

Traffic Control ~ $ '4500.. 00 

Mobilization ~ $ !z?t3o.. 00 

Field Orders - Type II Allowance ~ $150,000.00 

Asphalt Pavement Repair $ 30D. oo $ Itlfoo,OO 
'-' 

; Rubber Polymer Modified Slurry Type II and 
$.75 $ 2Ltr3Sb.ZS Striping 

Pavement Restoration Adjacent to Trench $3.75 $ C£375. 1.70 

Concrete Pavement $ S;W $2,,-ISO.Yo 

Additional Curb and Gutter $ 23. 60 $ IlSDO.OD 

Additional Sidewalk Removal and Replacement $ 'f. 75 $ [Lj-Zs. 1.70 

Curb Ramp Type A with Detectable Warning Tiles $ /, goo, Oi) $ l'f/!-Ofl, ()[) 
Curb Ramp Type A with Stainless Steel Detectable $ZOZSOO $2/02--$ ~il 
Warning Tiles 

Curb Ramp Type B with Detectable Warning Tiles $t80D. 00 $~60t:? NJ 

Curb Ramp Type B with Stainless Steel Detectable 
$2/0?-S.00 $ 'f/OSO. oo 

Warning Tiles 

Curb Ramp Type Cl with Detectable Warning Tiles $ ~ q()(), ()f) $ 3/800, ()1J 

Curb Ramp Type C2 with Detectable Warning Tiles $ //7'00. DO $ 3/800,oD 
Curb Ramp Type C2 with Stainless Steel Detectable $ ZOJ..S: 00 $ 4 0?5'. 00 
Warning Tiles 

---
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Item Quantity Unit 

2l. 1 EA 

22. 1 EA 

23. 1 LS 

24. 60 CY 

25. 40 TON 

26. 127 TON 

27. 33 EA 

28. 5 EA 

29. 41,846 LF 

30. 41,846 LF 

31. 696 EA 

32. 696 EA 

33. 41,272 LF 

34. 574 LF 

35. 12 EA 

36. 20 LF 

37. 696 EA 

38. 679 EA 

39. 12 EA 

40. 5 EA 

41- 20 EA 

42. 44 EA 

43. 1 LS 

44. 1 LS 

45. 1 LS 

Proposal (BID) (Rev. July 2012) 
Pipeline Rehabilitation Y-l 

NAICS 
Payment 
Reference 

237310 303-5.102 

237310 303-5.10.2 

237110 306-1.1.6 

237110 306-1.2.1.1 

237310 306-1.5.1 

237110 306-1.6 

237110 306-1.6 

237110 306-1.8.6 

237110 306-9.7 

237110 306-9.7 

237110 306-9.7 

237110 500-1.1.9 

237110 500-1.1.9 

237110 
J 

500-1.1.9 

237110 500-1.2.7 

; 237110 500-1.2.7 

237110 500-1.6.6 

237110 500-1.6.6 

237110 500-1.6.6 

237110 500-1.6.6 

237110 500-1.62.6 

237110 500-2.102 

541330 701-13.9.5 

237990 701-13.9.5 

237110 704-4 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Curb Ramp Type D with Detectable Warning Tiles $i700 00 $ IJ()O, 00 

Curb Ramp Case A with Detectable Warning Tiles $ thOO. 00 $ ? t:.t/~ &(l 
i 

Trench Shoring :::>-<:: $ 5'00.° 0 

Additional Bedding $ 70°0 $ ~2-0o. 0"0 

Temporary Resurfacing $ /tJlJ. ()1J $ t.j;OOO, 00 

Imported Backfill $ 3D, aD $ 3/8/0, {)O 

8-Inch Sewer Main Cleanout $27DDO D 
I - $ 8C[/OO. 00 

Manholes (3' x 4') $ 6;5 00. 00 $ f/-Z-/SOQ, 00 

Video inspecting pipelines for Acceptance $ /fo $ /h/ 731'. 'l-o 
Cleaning and video inspecting pipelines $ .bS $ 2-7,191. 10 
Video inspecting Laterals for Acceptance $ /. 0 0 $ 01'0,°0 
Lateral Launch Video $ 0~.oO $ Cf7 328: 60 

Rehabilitate 8-Inch Sewer Main $ I~J,o $ 76l65'1. 20 

Rehabilitate 10-Inch Sewer Main $ 23. 00 $/3/2P2.o0 

Point Repair for Existing 8-Inch Sewer Main $ 2/c, oO. 00 $ 3 (/UJi), 00 

Additional Point Repair for Existing 8-Inch Sewer $250. DO $ S,£JDO. 077 

Main 

Service Lateral Connection $ 770. 00 $S3.5 '72tJ 00 r . 

4-Inch Service Lateral Lining $tS2().00 $ /,0540 "00. ot 

6-Inch Service Lateral Lining $2/050.°° $ 21f; 6trJ. 00 

8-Inch Service Lateral Lining $ 2/-l75 0 0 $ 12r375. 00 

Lateral Point Repair $ 2/{')O, 00 $L/2pOO,00 

Rehabilitate Existing Manhole $ !~Z5.°o $ .5"'8:300 00 '/ . 

Water Pollution Control Program Development >< $ 5"00/ OD 

Water Pollution Control Progranl Implementation >< $ St90,~o 

Sewage Bypass and Pumping Plan (Diversion Plan) ~ $ /;SOD, {) 0 

ESTIMATED TOTAL BASE BID: ~3'o3{./lb. ;.s 
-- --
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BIDDING DOCUMENTS 

TOTAL BID PRICE FOR BID (Items 1 through 45 inclusive) amount written in words: 

11Z('fe /~l!t-o.n {&dv Ol1e Tlto(;(.{~rJd O/le I-ku1dre/ SAfer? bo/lcas (/(tt/ f1/+eer; Ul1fs-
f 

The Bid shall contain an acknowledgment of receipt of all adu(;nda, the numbers of which shall be filled in on the Bid form. If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The 
following addenda have been received and are acknowledged in this bid: __ A..:.., ______________________ _ 

The names of all persons interested in the foregoing proposal as principals are as follows: 

'Ju~h~ u~4.i,,~ 
:loL.v-. G,{ 1·C/~ 

TCMI~ Git'vl.. 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder: Southwest Pipeline & Trenchless Corp. 

Title: ",/ \ 

Proposal (BID) (Rev. July 2012) 
Pipeline Rehabilitation Y-1 

2118 S. Vermont Avenue, Torrance, CA 90502 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink 0': 1:ypewritten. All corrections (which have been initiateG. by the Bidder using erasures, strike out, line out, or 
"white-out") shall be typed or writtell in with ink adjacent thereto, fu'ld shall be initialed in irJ\.: by the person signing the bid proposal. 

C. Failure to initial all corredions made in the bidding documents shall cause the Bid to be rejected as non-responsive and ineligiJ:ole for 
further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals 
will not be considered unless called for. 

Proposal (BID) (Rev. July 2012) 
Pipeline Rehabilitation Y - I 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] 
of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion ofthe work which will be 
done by each subcontractor under this Contract The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total 
Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and 
ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to 
be performed with the Bidcers' own forces. The Bidder shaUlist all SLBE, ELBE;DBE, DVBE, :MBE, WEE, OBE, SDB, WoSB, HUBZon.;, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

/f5fh A Ii- 1$2.0/5271-. g£j I SL!3~ 
hfllrir 

j)f$fJIt. er iwfCf IJ~15. aD I913E IDly , 
5~/J IJ/~Jo 

ill As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

~ 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

As appropriate, Bidder shall indicate jf Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bi.dder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS (Rev. July 20 J 2) 
Form Number: AA35 
Pipeline Rehabilitation Y-1 151 Page 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shall list below the name and address of each Subcontractor who will perfonn work, labor, render services or specially fabricates a..l1d installs a portion [type] 
of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be 
done by each subcontractor under this Contract. The Contractor shaUlist only one Subcontractor for each portion of the Work. The DO LLAR VALUE of the total 
Bid to be perfonned shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-resp;:,nsive and 
ineligible for award. The Bidder's attention is directed to the Special Provisions - Genera!; Paragraph 2-3 Subcontracts, which stipulates the percent of the Work to 
be perfonned with the Bidoers' own forces. The Bidder shall list all SLBE, ELBE,·~BE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZon., and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

5(;$/120. OD I SUE 

(() 115/7'1,.{ Cllit!.. 5Lf3~ IJryo 

O/!J£ 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

G) 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS (Rev. July 2012) 
Fonn Number: AA35 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the 
Bidder shalilist below the name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] 
of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be 
done by each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The DOLLAR VALUE of the total 
Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall result in the Bid being rejected as non-responsive and 
ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-:3 Subcontracts, which stipulates the percent of the Work to 
be performed with the Bidcers' own forces. The Bidder shall list all SLBE, ELBE;,DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZonc, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory~ voluntary, or both subcontracting participation percentages. 

of;£ 

City:. ____ _ 
Zip: 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE 
Certified Disadvantaged Business Enterprise DBE 
Other Business Enterprise OBE 
Certified Small Local Business Enterprise SLBE 
Woman-Owned Small Business WoSB 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Form Title: LIST OF SUBCONTRACTORS (Rev. July 2012) 
Form Number: AA35 
Pipeline Rehabilitation Y-1 15/ Page 



BIDDING DOCUMENTS 

NAMED EQUIPMENTIMATERIAL SUPPLIER LIST 
The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting 
participation percentages shall list the Supplier(s) on the Named EquipmentlMaterial Supplier List. The Named EquipmentlMaterial Supplier List, at a minimum, shall 
have the name, locations (City) and the DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such 
materials and supplies unless vendor manufactures or substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (YesINo) 
whether listed :finn is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed 
DOLLAR VALUE, whereas manufacturers will receive 100010 credit. If no indication provided, listed :finn will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. 
If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

CD As appropriate, Bidder shall identifY Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise aBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

Ci~ of~an Die.go ... . . CITY State of California Department of Transportation 
CalifornraPubhc UtilIties CommISSIon CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 

CALTRANS 
SRMSDC 

LA 
SBA \ State of California CA U.S. Small Business Administration 

,- ··~Q-v'>~,\~~w.ill.JmtL~~ny subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 
~;:8~e~ /- o~~A:rER:rAL SUPPLlliRLisT . ............ . om·· ............ ... .. (Rev. July 2012) 
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